
 

e-TENDER NOTICE  

                  
Online tenders are invited through e-tendering mode by Managing 

Director, Maharashtra Film, Stage and Cultural Development 

Corporation Ltd., Dadasaheb Phalke Chitranagari, Goregaon 

(East), Mumbai – 400 065 in two bid system from reputed contractors 

and having experience of similar type of work. 

Sr. 

No. 

Name of  EMD Tender 

Fees 

Qualification 

Criteria 

1 AMC of 

window & split 

A.C. Units 

25000 3000 Having similar type 

of work experience.  

2 Annual Supply 

of Electrical 

Items 

25000 5000 Having Electrical 

contractor License 

& having similar 
type of work 

experience. 

3 SITC of Street 

Lights 

150000 20000 Registered “A” 
Class contractor 

from PWD, CPWD, 

MES & other state 
government PSU. 

Detail Tender documents are available on website: 

https://mahatenders.gov.in from 31.03.2022 to 15.04.2022. For further 

information please call on (022) 28408966 on all working days. 
                                                          sd/- 

                                                       Managing Director 

https://mahatenders.gov.in/
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MAHARASHTRA FILM STAGE CULTURAL DEVELOPMENT CORPORATION LIMITED 
( A Govt. of Maharashtra Undertaking) 

Dadasaheb Phalke Chitranagari, Goregaon(East), MUMBAI-400065. 
Tel. No.- 28401533, 28401755. Fax No. 28400734. 

 
 
Tender Papers for 
 
 
 
 
 

Name of the Work : SITC of street lights at Filmcity.                      
                                   

 
 

Estimated Cost:   Rs.1,29,80,535/- ( Rupees One Corer Twenty Nine Lacs Eighty Thousand 
Five Hundred Thirty Five only) 

 
 

Cost of Tender Form: Rs.20,000/- (Rupees Twenty Thousand only) 
               Non Refundable (paid by Net Banking mode. ) 

 
 
 
Issued to: 
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INDEX 
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Brief Tender Notice 

   

        

 

E-TENDER NOTICE NO :  
 

   

 

Sub : Online Percentage Rate tenders are invited from the  contractors having 
“A” class registration with P.W.D/ C.P.W.D/M.E.S and Experience of Similar Type 
of Work. 

 

   

 
            

 

 

Sr. 
no Name of Work Amount  Amount  

Cost of 
online   

 
  

  
to Tender of EMD Tender   

 
  

  
    ( Rs)   (Rs) Document   

 
        

 
  (Rs)   

 
  

  
        

 
1 

 
SITC of Street lights 
at Filmcity.  Rs.1,29,80,535/-  Rs.1,50,000/-  Rs.20,000/-   

 
  

 

  

 (paid by Net 
Banking 
mode. ) 

 (paid by Net 
Banking 
mode. )   

 
  

 
        

 
  

 
        

 
  Maharashtra Film ,         

 
  Stage & Cultural         

 
  Dev. Corp, Film City         

        Tenders to be submitted on department‟s e-Tendering portal i.e. https://mahatenders.gov.in in two 

online envelope system marked as Technical Envelope and Commercial Envelope. Tender forms 

are available for download on above mentioned e-Tendering Portal. The cost of Tender Document 

is Rs. 15,000/- (Rupees Fifteen Thousand only).  

 

HOW TO REGISTER : 

Bidder are request to register themselves at https://mahatenders.gov.in 

 

HOW TO GET A TENDER FORM : 

Tender form along with terms and conditions can be downloaded from e-tendering portal 

https://mahatenders.gov.in of the MFSCDC Ltd. W.E.F. 31st March, 2022 at 10.00 hrs to  

 15th April, 2022 at 18:00 hrs. 

 

https://mahatenders.gov.in/
https://mahatenders.gov.in/
https://mahatenders.gov.in/
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EARNEST MONEY DEPOSIT 

The Earnest Money Deposit can be paid only online by Net Banking mode only. The Tender 

received without EMD may not be considered. 

 

COST OF TENDER DOCUMENT : 

The non refundable tender document fees per tenders @ Rs. 22,400/- can be paid Net Banking 

mode only. 
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TENDER TIME SCHEDULE (KEY DATES) 

The tender schedule is as under 

 

Sr. 

No. 

MFSCDC Stage Vender 

Stage 

Start Date 

and Time 

Expiry 

Date and 

Time 

Envelopes 

1 Publish Tender - 31.03.2022 

10:00 

  

2 - Tender 

Download 

31.03.2022 

10:00 

15.04.2022 

18:00 

Commercial 

Technical  

3 - Bid 

Submission 

31.03.2022 

10:00 

15.04.2022 

15:00 

Commercial 

Technical 

4 Technical Bid 

Opening 

- 18.04.2022 

15:00 

---------- Technical  

5 Price Bid Opening - To be communicated 

Qualified Bidder only 

Commercial  

 

ONLINE INFORMATION 

As per information technology Act-2000, the Bidders are required to sign the bid data using Class-II 

/ Class-III Digital Certificate. The Bidder may procure the Digital Certificate in the name of the 

authorized representative of the Organization at the earliest.  

e-Tendering Tool Kit for Bidders (detailed Help documents, designed for bidders) has been provided 

on e-Tendering website in order to guide them through different stages involved during e-Tendering 

such as online procedure for tender document downloads,  bid submission. 

 

The Bidders are required to download the Tender Forms for the above items online and also submit 

their Bids for these items ONLY online. Manual Bids for these items shall not be considered in any 

circumstances. 

 

Tender Form fee and EMD should must be paid online Net Banking Mode only. Bidders whose 

Earnest Money Deposit and tender cost fee is not received within the prescribed time limit shall not 

be considered. 

The various activities required to be executed by the Bidder to submit their online Bids for these 

items are time and date locked. The Bidders are requested to execute all the activities related to 

their bids within the prescribed time limites (key dates) for each stage. 

 

If any assistance is required regarding e-Tendering (registration / upload / download) please contact 

Gom e-Tendering The 24 x 7 Toll Free Telephonic Help Desk Number 1800-3070-2232. 

Mobile : +91-7878107985 , +91-7878107986 ,+ 91-7878007972 and +91-7878007973 
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Email : eproc.support@maharashtra.gov.in 

 

MFSCDC terms 

Right to reject any or all tenders without assigning any reason is reserved by the component. 

 

For any tender related query, please contact Film City on number 022-28408966. 

 

All the item rates have to be filled by the bidding contractor Any tender incomplete with item rates 

not quoted will be rejected. 

 

For further information, please visit : https://mahatenders.gov.in 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

mailto:eproc.support@maharashtra.gov.in
https://mahatenders.gov.in/
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Detailed Tender Notice 

 

2.1 Detailed Tender Notice 

Percentage rate tenders in for the following work are invited from the contractors having “A” class 

registration with P.W.D/ C.P.W.D/M.E.S and Experience of Similar Type of Work. 

 

WORK 

Sr. 

No. 

Contents  Description 

1 Name of Work : SITC of Street light at Filmcity. 

2 Estimated Cost : Rs.1,29,80,535/- 

3 E.M.D.  : Rs.1,50,000/- ( paid by Net Banking 

mode. ) 

4 Cost of Online Tender Document : Rs.20,000/- (Rupees Twenty Thousand 

Only). ( paid by Net Banking mode. ) 
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DETAILED TENDER TIME SCHEDULE (KEY DATES) 

The tender schedule is as under 

 

Sr. 

No. 

MFSCDC Stage Vender 

Stage 

Start Date and 

Time 

Expiry 

Date and 

Time 

Envelopes 

1 Publish Tender - 31.03.2022 

10:00 

  

2 - Tender 

Download 

31.03.2022 

10:00 

15.04.2022 

18:00 

Commercial 

Technical  

3 - Bid 

Submission 

31.03.2022 

10:00 

15.04.2022 

15:00 

Commercial 

Technical 

4 Technical Bid 

Opening 

- 18.04.2022 

15:00 

---------- Technical  

5 Price Bid Opening - To be 

communicated 

Qualified 

Bidder only 

Commercial   

 

Pre Bid meeting will be held on Date-  07.04.2022 at 11.30 a.m at Filmcity, 

Goregaon-E, Mumbai. 

2.2 COST OF TENDER DOCUMENT 

The non refundable tender document fees per tenders @ Rs.20,000/- can be paid only Net Banking. 

 

2.3 INFORMATION TO BIDDERS 

Bidders are required to enroll themselves at Government of Maharashtra E-Tendering website 

https://mahatenders.gov.in  

 

The tender document is unloaded / released on Government of Maharashtra (GOM) e-Tendering 

website mentioned above and has to be Downloaded as well as filled and submitted online only. As 

per the schedule, Tender document and supporting documents may be purchased and downloaded 

from following link of Film City on e-Tendering website of Government of Maharashtra, 

https://mahatenders.gov.in by Net Banking Mode online. 

 

Bids shall be submitted online as per online schedule of the tender. Offers not submitted online will 

not be entertained. Tender will be opened online by Managing Director MFSCDC, through e-

Tendering procedure, on the same day if possible in the presence of such intending tenders or 

his/their authorized representatives who may be present at that time. 

https://mahatenders.gov.in/
https://mahatenders.gov.in/
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2.4 EARNEST MONEY DEPOSIT 

2.4.1 The earnest money deposit as declared in detailed tender notice shall be paid only online 

payment. If the Earnest Money Deposit is not found as per tender notice the offer of the contractor 

placed in online Commercial envelope shall not be opened and the tender is liable for rejection out-

right. 

 

2.4.2 The Earnest Money Deposit can be paid only online by paid only Net Banking. 

 

2.4.3 The EMD in other form is not acceptable and in absence of proper earnest money deposit, 

tender is liable to rejection out-right. 

 

2.5 TENDERING PROCEEDURE : 

2.5.1 Issue of Blank Tender Forms 

The tender document is uploaded / released on Government of Maharashtra (GOM) e-Tendering 

website https://mahatenders.gov.in and has to downloaded as well as filled up and submitted online 

Only as per the schedule. Tender document and supporting documents may be purchased and 

downloaded from following link of Film City on e-Tendering website of MFSDCL of Maharashtra. 

https://mahatenders.gov.in by filling Net Banking online. 

 

2.6   Manner of submission of Tender and its accompaniments: 

 

        The tenderer shall submit the Bid documents online as below: 

 

A)  TECHNICAL ENVOLOPE NO 1.  

( DOCUMENTS TO BE SUBMITTED   ONLINE) 

 

i) The following documents should be scanned and uploaded on the e- 

Tendering website thereafter by the tenderers for Technical Bid.  If any document is not submitted 

then the tender will be summarily rejected. 

ii) Valid  “A” class registration of PWD/ CPWD/ MES. 

iii) Valid electrical contractor License copy issued by Industries, Energy & labour Department. 

iv) Certified true copy of valid registration certificate as a registered GST 

v) Tender Form Fee and EMD must be paid online Net Banking Mode and online payment 

Receipt scan and upload. . 

vi) Details of works of similar type  carried out by the contractor (in Form No II on Page no 15). 

The work should be at least one job of  Erection of High mast poles. 

https://mahatenders.gov.in/
https://mahatenders.gov.in/
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vii) Details of other works tendered for and in hand, with the value of work unfinished on the last 

date of submission of tender (in Form No 1 on page no 14) . The certificates from the Head of the 

Offices under whom the works are in progress should be enclosed. 

viii) List of machinery and plants immediately available with the tenderer for use of this work and 

list of  machinery proposed to be utilized on this work, but not immediately available and the manner 

in which it is proposed to be procured (in Form No. II on Page No 15). 

ix) Detail of Technical Personnel on the rolls of tenderer (in Form No IV on Page No 17) Their 

names shall be enrolled on Professional Tax returns filed. 

x) Certified copy of partnership deed and power of attorney in case of firm tendering for the 

work (True copy attested by a Gazetted Officer) 

xi) Proof of appointment of employees including technical personnel by way of valid 

professional tax registration certificate in form of PT/R/ under section (i) of section 5 of Maharashtra 

. 

xii) Tentative program of work in the form of Bar chart shall be submitted. 

xiii) The Contractor shall submit and affidavit regarding completeness, correctness and truth 

fullness of documents submitted for Technical Bid. 

xiv) Income of partnership firm, attested copy of partnership deed, in case of company attested 

copy of memorandum and article of association and power of attorney shall be submitted 

xv) Details of works done during last three years with the Value of work unfinished. (Information 

to be given in Form No V) 

xvi) Even though the Bidder meet the above qualifying criteria they are subject to be disqualified 

if they have made: 

Misleading of false representations in the forms, attachments submitted in proof of qualification 

requirement 

xvii) Even though the Bidder meet the above qualifying criteria they are subject to be disqualified 

if they have made: Misleading of false representations in the forms, attachments submitted in proof 

of qualification requirement And/or Record of poor performances such as abandoning the works, not 

properly completing the contract, inordinate delays in completion, litigation history of financial 

failures etc. 

Xvii)  Assessment order (duly attested by Gazetted Officer) passed by Income Tax 

Department of A.Y. 2020-21 shall be enclosed. 

xviii) The bidders are requested to mandatorily submit the registration certificate of 

MSME if they are MSME registered supplier, in case if not provided, a declaration for 

the same stating the reason & criteria area as per MSME act is required. 

xix) Undertaking that bidder has not been Black List/ Banned/ Suspended by any 

MFSDCL / Semi Govt. /Authority. 
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2.7     Post Qualification Criteria 

 

1)    All bidders shall upload the following information and documents online for  

their Technical Bid Envelope. 

 

a) Copies of attested document defining the constitution or legal status, place of registration, 

and principal place of business, written power of attorney of the signatory of the bid to commit the 

bidder. 

b) Total annual turnover expressed as  work performed in each of the last 3 years ( Financial 

year,2018-19, 2019-20, 2020-21) Annual turnover certificate of the Contractor should be certified by 

Chartered Accountant which was submitted to Income Tax authority at the time of submission of 

their annual Income Tax Return. 

c) Experience in works of similar nature and details of works in hand and contractual 

commitments, clients who may be contacted for further information on those contracts. 

d) Major items of equipment purposed to be used to carry out the contract. 

e) Qualification and experience of key site management and technical personnel proposed to 

be deputed for the contractor should produce the proof appointment by way of valid professional 

Tax Registration Certificate in the specified Form I-A and II-A, of Maharashtra State Tax on 

Profession, Trade, Callings and Employment Act 1975, Rules 3(2) and 4(4) respectively, for 

employees including technical personnel from the professional Tax Officer of concerned district in 

Maharashtra (MFSDCL Format I-A, II-A and Professional Tax Clearance Certificate are enclosed). 

Contractor should submit Professional Tax Clearance Certificate from concerned Professional Tax 

Officer 

f) Evidence of adequacy of working capital for this contract i.e. evidence of access to lines of 

credit and availability of others financial resources, in support of this Contractor should submit Bank 

details for the last three years and necessary certificate from Chartered Accountant. 

g) Authority to seek references from the bidder‟s bankers. 

h) Information regarding any current litigation in which the bidder is involved, the parties 

concerned and disputed amount. 

The Managing Director, MAHARASHTRA FILM, STAGE AND CULTURAL DEV. CORP. 
LTD., reserves the right to reject any and all of the tenders without assigning any reasons 
thereof. 

1. The agency should have annual turnover of Rs. 1.0 Cr. For last three years. 

2. The quotations will be valid for a period of 120 days from the date of opening. 

3. The Corporation reserves the right to assign / withdraw any numbers from 

maintenance at any time during the contract period without assigning any reason. 

Charges for maintenance assigned / withdrawn from maintenance will be paid on a 

pro-rata basis. 



CONTRACTOR  Page 
12 

                       DY. ENGINEER (ELEC) 
  

4. Corporation reserves the right to reject any & all of the tenders without assigning any 

reasons whatsoever. 

5. The successful agency should draw insurance from Directorate Of Insurance     
Maharashtra only. 

 
 

 

B)  ENVOLOPE NO.2 : ( Financial Bid) 

 

RATE QUOTATION (Annexure A) 

Note:  

Bidder Must Be Download, Fill Rates and Uploaded in .pdf format. 

And 

BOQ (Bill Of Quantity) 

Note:  

This BOQ template must not be modified/replaced by the bidder and the same should be uploaded 

after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are 

allowed to enter the Bidder Name and Values only. 
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a)  SUBMISSION OF TENDER: 

 

For submission of tender , tenderer must complete the online bid submission stage as per online 

schedule of the tender.  The tenderers should ensure that  their tender is prepared online before the 

expiry of the scheduled date and time and then submitted online before the expiry of the scheduled 

date and time. No delay on account of any cause will be entertained. Offers not submitted online will 

not be entertained. 

 

b) OPENING OF TENDERS 

On the date specified in the tender notice following procedure will be adopted for opening of the 

tender 

 

i) ENVELOPE NO. 1 : (Technical Bid Documents) 

First of all, Technical Bid (Envelope No. 1) of the tender will be opened in the presence of tender 

opening authority through e-Tendering procedure to verify its contents as per requirements.  If the 

various documents contained in this envelope do not meet the requirements of MFSCDC, a note will 

be recorded accordingly by the tender opening authority and the said tenderer‟s Commercial Bid 

(Envelope No 2 ) will be considered for further action but the same will be recorded. 

The decision of the tender opening authority in this regards will be final and binding on the 

contractors. 

 

ii)  ENVELOPE NO. 2  (Commercial Bid) : 

RATE QUOTATION (Annexure A) 

Note:  

Bidder Must Be Download, Fill Rates and Uploaded in .pdf format. 

And 

BOQ (Bill Of Quantity) 

Note:  

This BOQ template must not be modified/replaced by the bidder and the same should be uploaded 

after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are 

allowed to enter the Bidder Name and Values only. 

  

 

 

2.8   EXAMINATION OF DRAWINGS AND SITE  CONDITIONS: 

 

    The tenderer shall, in its own interest carefully examine the drawing, conditions of contract, 

specifications, etc.  He shall also inspect the site and acquaint himself about the climate, physical 

and all other conditions prevailing at site, the nature, magnitude, special features practicability of the 
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works, all existing and required means of communications and access to site, availability of housing 

and other facilities, the availability of labour and materials, labour camp site, stores and godowns 

etc.  He shall obtain all necessary information as to the risk, contingencies and other circumstances 

which may affect and influence the tender.  No claims on any of the above or any other factors will 

be entertained by the MFSDCL, should be there be any discrepancy or doubt or obscurity, submit 

the same to the Deputy Engineer , MFSCDC for elucidation as soon as possible. 

 

2.9    The tender submitted by the tenderer shall remain valid for a period of 90 days  

The date of opening of Envelope No. 2 (Financial bid). Also see para 2 of General Rules etc. of 

contract form. 

 

2.10      The Contractor (s) whose tender is accepted is required to note that no foreign  

exchange will be released by the MFSCDC. 

 

2.11    Tenderers who do not fulfill or any of the conditions or are incomplete in any respect are 

liable to summary rejection. 

 

2.12  Right to reject any or all tenders without assigning reasons therefore is reserved. 

 

2.13  The notice inviting tender shall form part of the tender agreement. 

 

2.14  The successful tenders will be required to produce to the satisfaction of the specified 

concerned authority, a valid and concurrent license issued in his favour under the provisions of the 

Contract Labour (Regulations and Abolition) Act 1970, before starting the work. On failure to do so 

acceptance of the tender shall be liable to be withdrawn and Security Deposit fortified. 

 

2.15  The tender consists of Civil work involved in this project. 

 

 

2.16  ISSUE OF FORMS: 

 

  Information regarding contract as well as blank tender forms can be obtained on e-Tendering 

website on payment of cost as detailed in the N.I.T.  

 

2.16  TIME LIMIT: 

 

  The work is to be completed within time limit which shall be reckoned from the date of written 

order of commencing the work and shall be  inclusive of monsoon period. 
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2.17  TENDER RATE: 

 

  No alteration in the form of tender and the schedule of tender and no additions in the scope 

of special stipulation will be permitted. Rates quoted for the tender shall be taken as applicable to all 

leads and lifts. 

 

2.18  TENDER UNITS: 

 

      The tenderers should particularly note the unit mentioned in the Schedule “B” on which the 

rates are based. No change in the units shall  be allowed. 

 

2.19  CORRECTION: 

 

  No corrections shall be made in the tender documents. 

 

2.20  TENDER‟S ACCEPTANCE: 

 

  Acceptance of tender will rest with the Managing Director, MFSCDC, who reserves the right 

to reject any or all tenders without assigning any reason therefore. The tenderer whose tender is 

accepted will have to enter in to regular  agreement within 10 days of being notified to do so. In case 

failure on the part of the tenderer to sign the agreement within the stipulated time, the earnest 

money paid by him shall stand fortified to the MFSCDC and the offer of the tenderer shall be 

considered as withdrawn by him 

 

 

 

2.21  CONDITIONAL TENDER: 

 

  The tender who do not fulfill the condition of the notification and the general rules and 

directions for the guidance to contractor in the agreement form or are incomplete in any respect are 

likely to be rejected without assigning any reason therefore. 

 

a) The tenderers shall be presumed to have carefully examined the drawings conditions and 

specification of the work and have fully acquainted themselves with all details of the site, the 

conditions of weather and labour conditions and in general with all the necessary information and 

data pertaining to the work, prior to tendering for the work. 

b) The data whatsoever supplied by the MFSCDC, along with the tender documents is meant to 

serve only as guide to the tenderers while tendering and the MFSCDC accepts no responsibility 

whatsoever either for the accuracy of data or their comprehensiveness. 
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2.22 POWER OF ATTORNEY: 

  

If the tenderers are a firm or company, they should in their forwarding letter mention the names of all 

the partners together with the name of the person who hold the power of attorney authorizing him to 

conduct all transactions on behalf of the  body, along with the tender. 

 

2.23 The tenderer may in the forwarding letter, mention any points he may wish to makeclear but 

right is reserved to reject the same or the whole of the tenders if the same become conditional 

tender thereby. 

 

2.24 The contractor or the firm tendering for the work shall inform the MFSCDC if they Appoint 

their authorized agent on the work. 

 

2.25 Any dues arising out of contract will be recovered from the contractor as arrears of Land 

Revenue if not paid amicably, moreover recovery of MFSCDC dues from the Contractors will be 

affected from the payment due to the Contractor from any other MFSCDC works under execution 

with them. 

 

2.26 The tenderer shall sign and seal all pages of tender documents, conditions ,specifications, 

corrections slips etc. The tender should bear full signature of the tenderer or his authorized Power of 

Attorney holder in case of firm and upload scanned copy of same. 

 

2.27 The Income Tax @ 2.0% including surcharges or percentages in force from time to time or at 

the rate as intimated by the competent Income Tax authority shall be deducted from bill amount 

whether measured bill, advance payment or secured 

Advance. 

 

2.28 The tenderer shall submit the List of apprentice engaged by the Contractor Under Apprentice 

Act. 

2.29    The rate quoted should be inclusive of all taxes/duties. 

2.30 The statutory changes will be applicable as and when required. 

2.31    The billed invoice shall specifically mention GST separately and  clearly. 

2.32     Rs. 2,00,000 /- will be earnest money deposit to be payable by the bidder only online Net 

Banking payment. 
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2.33 VALIDITY PERIOD :  

 

 The offer shall remain open for acceptance for minimum period of 120 days from the Date of 

opening the Envelope No. 2 (Financial Bid) and thereafter until it is withdrawn by the contractor by 

notice in writing duly addressed to the authority opening the tendered and sent by Registered Post, 

acknowledgement due. 
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NAME OF THE CONTRACTOR 

       

           

   
(I)   WORKS IN HAND 

                         
 

Sr 
Name of the 
Work Agreement Tendered  Date of 

Stipulated 
date 

Value of 
work Value of Probable Remarks 

 
No. 

 
No Amount Commencement 

of 
completion 

already 
done 

balance 
work date of   

 
            

( Rs. In 
lakhs  

(Rs. In 
lakhs) completion   

 1 2 3 4 5 6 7 8 9 10 
                     
                     
 

           

                 (I) WORKS TENDERED FOR   

Sr. No Name of Work Name and Address of Tendered Amount 
Time 
Limit 

Probable Date 
when Other relevant 

    Client (Rs. In Lakhs)   decision expected details if any 

              

              

              

       Note:- This will be an online form and will be made available to bidders on the website during 
 

 
the preparation stage. Bidders will fill the required information in this form, online only. 
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FORM NO . - II 

     

         

 
List of Plant and Machinery immediately available with the Tenderer for the 

   

 
work……………………………………………. 

                     
 Sr No Name of equipment No.of Kind and Capacity Age and Present  Remarks 
     Units make   Condition location   
 

         

         

         

         

         

         

         

         

         

                         
 

         
Note :- 

This will be online form and will be made available to bidders on the website 
during 

   

 

bid preparation stage. Bidders will fill the required information in this form, 
online only 
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FORM NO . – III 

 
DETAILS OF WORK SIMILAR  CARRIED OUT BY CONTRACTORACTOR 

 
 

Sr No 
Name of 
work 

Name and 
Address of 

Place 
and Agreement  Date of Tendered  Total cost Date of  Principal 

 
  

 

the organisation 
for Country No commencement cost work done completion features  

 
  

 

whom the work 
was 

 
  

 
  

 
  in brief 

     done               
 1 2 3 4 5 6 7 8 9 10 
   

 
  

 
  

 
  

 
    

   
 

  
 

  
 

  
 

    
   

 
  

 
  

 
  

 
    

   
 

  
 

  
 

  
 

    
   

 
  

 
  

 
  

 
    

   
 

  
 

  
 

  
 

    
   

 
  

 
  

 
  

 
    

                     
 

           Note:- This will be online form and will be made available to bidders on the website during 
    

 
bid preparation stage. Bidders will fill the required information in this form, online only 
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FORM NO .–IV 

    

         

         

         

 
Details of Technical Personnel available with the Contractor 

    

                         
 

Sr. Name of Person Designation Qualifications Whether Experience of 
period for 
which Remarks 

 
No. 

   

working in 
field 

execution of 
similar 

the person 
is 

  

    
or office work 

working with 
the 

              tenderer   
 1 2 3 4 5 6 7 8 
 

         

         

         

         

         

         

         

                         
  

Note:-          This will be online form and will be made available to bidders on the website during 
   

 
bid preparation stage. Bidders will fill the required information in this form, online only 

   

          
. 
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 FORM NO . - V 

     

          

          

          

 
Statement showing work done in all classes of Electrical  Works 

   

 
during last three years 

                         
 

Sr. Name of Amount put to Agreement  Date of    
Amount of work done 
during last 

Amount of work 
still 

 
No. work tender/tendered No commencement   

        Three 
years 

 
remaining to be 

 

 
  cost           executed  

           2018-19 2019-20 2020-21   
 1 2 3 4 5 6 7 8 9 
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          Grand Total         
 

           
 
 
 
 
 
 

List of Technical Documents (to be attached with tender)  
 

1. Tender/ Processing Fee - Online payment Receipt  
2. Online receipt of EMD Payment  
3. Scanned from original copy of valid electrical contractor licence issued by Industries, Energy & Labour Department, Government of 

Maharashtra. 
4. Scanned from original copy of certificates as a valid registered electrical contractor in” A” class with the Public Works Department, Government 

of Maharashtra. 
5. Scanned from original copy of valid GST registration  certificate issued by competent authority. 
6. Scanned from original copy of List of Tools, plant and Machinery available with Tenderer which will be exclusively for this work and list of 

Machinery proposed to be utilized on this work, but not immediately available and the manner in which it is proposed to procure. 
7. Scanned from original copy of details of other work of E.I. Works tendered for and in hand as on the date of submission of the tender. The 

Certificate from the Heads of the Office/ Deptt. (Not below the rank of Executive Engineer) under whom the works are in progress should be 
enclosed 

8. Scanned from Original Copy of Experience Certificate. in his own name of (i) a single work of similar nature and magnitude . OR (ii) Two works 
of similar nature and magnitude costing of each work 50% of Tender cost OR (iii) Three works of similar nature and magnitude costing of each 
work not less then 40% of Tender cost . At least one job of erecting High Mast poles must be executed. 

9. Scanned from original copy of Details of Technical person on the roll of tenderer who will be exclusively spared for this work by the tenderer. 
(Note:- If Electrical Contractor License from I.E.&L Deptt., Govt of Maharashtra is issued then, recently renewed copy of Muster Roll issued by 
the Licensing Board should be attached in support) 

10. Scanned from original copy of the documents showing Maximum Annual Turnover (in all classes of Electrical Engineering  works ) during last 
Five financial years. (i.e. 2016-17, 2017-18, 2018-19, 2019-20 & 2020- 21) issued by C.A. 

11. Scanned copy of Balance sheet & Profit & Loss Account of last Five financial years. (i.e. 2016-17, 2017-18, 2018-19, 2019-20 & 2020- 21) in 
support of Turnover Certificate. 

12. Scanned from original copy of Professional Tax Registration / Professional Tax Enrolment Certificate. 
13. Scanned from original copy of Registration of firm as Partnership Deed for Partnership firm & Power of Attorney in case of a firm tendering for 

work. 
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14. The documents, Annual Financial Turnover  certified by C.A.  
15. Details of Income Tax Circle or ward of the district in which the tenderer is assessed to Income Tax, Tenderer's PAN and complete postal 

address with Pin Code and telephone Numbers. Attested copy of Income Tax Return for the immediate previous financial year.  
.  

16. Undertaking on Letter Head that bidder has not been Black List / Banned / Suspended / by any Government / Semi Govt. / Authority  
 

 
17. Bank Solvency Certificate of not less 50Lacs. 
18. Latest updated MSME certificate  

 
19. ESIC certificate 

 
20. Turnover certificate by CA for last 5 years 
21. All documents should be self signed before uploading. 
22. All financial documents signed by C.A.  
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ANNEXURE   B 
 
LETTER OF ACCEPTANCE 
 
SUB : 
 
Sir,  
 
I /We hereby tender for the execution of work specified in the under  written memorandum within the 
time prescribed at the rates specified therein and in accordance in all respects with the 
specifications, designs, drawings and instructions supplied by you which we have read very 
carefully. 
 
I /We hereby distinctly and expressly declare and acknowledge that before the submission of my/our 
tender. I /We have carefully followed the general instructions and read the  detailed specifications 
and schedule of quantities and clearly understood all the condition of the contract. I /We have also 
seen the location where the said work to be done and made such investigation of the work required 
to be enable me /us complete the work successfully. 
 
I /We agree to complete the work in               weeks from the date of award of the work. 
 
I /We agree to keep the offer open for sixty days from the date of opening of tender. 
 
                                                                          YOUR‟S FAITHFULLY, 
                                                                             SIGNATURE. 
 
 
                                                                                                                                         
SCOPE : This section  of LETTER OF ACCEPTANCE is sent in duplicate to the vendors. The 
participating tenderer shall remove the original copy of this section and send the same with their 
detailed tender, clearly mentioning in their letter regarding this enclosure. This letter of acceptance 
signed by the tenderer shall form part of Articles of Agreement. 
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FORM B-1 

PERCENTGE RATE TENDER AND CONTRACTOR FOR WORKS 

Maharastra Film Stage & Cultural  

Development Corporation Limited 

Film City, Goregaon (East), 

 

General Rules  and Directions for the Guidance. 

 

1. A works proposed to  be executed by contract  shall be noticed in a form of invitation to 

tender pasted on a board hung up in the office of the Dy.  Engineer and signed by the  Dy. 

Engineer, M.F.S. & C.D. Corp. Ltd, film city, Mumbai – 400 065. 

 

 This for will state the work to be carried out as well as the date submitting and opening 

tenders, and the time allowed for carrying out the work, also the amount of earnest money to  be 

deposited with the tender and the amount of security deposit to be deposited by the successions,. 

and the percent, if any to be deduct  from bills.  It will also state weather a refund of a quarry fees, 

royalties, dues and ground rent will be granted.  Copies  of the specifications, designs and drawings, 

estimated rates, scheduled rates and any other documents required in connection with the work 

shall be signed by the Dy. Engineer for the purpose of identification and shall also be open for 

inspection by contractors at the office of the Dy. Engineer during office hours. 

 

Where the works are proposed to be  executed according to the specifications recommended by a 

contractor and approved by a competent authority on behalf of the MFSDCL of Maharashtra such 

specifications with designs and drawing shall from part of the accepted tender. 

 

2. In the event of the tender being submitted by a firm, it must be signed by each partner there 

of and in the event of the absence of any partners it shall be signed on this behalf by a person 

holding a power of attorney authorizing him to do so. 

 

2(A) (i)  The contractor shall pay along with the tender the sum of Rs.16,500/- ( Rupees Sixteen 

Thousand Five Hundred only) as and by way of earnest money. The said amount shall not carry any 

interest what so ever. 

ii) Subject to  the  provision  in sub  clause (ii) below the  said amount  of earnest money shall 

appropriated towards the amount of Security Deposit payable by him under condition in General 

Condition. 

 

iii) If, after  submitting the  tender  contractor  withdraws his  tender  or  modifies the same or if 

after acceptance his tender the contractor bills or not to furnish the balance of Security Deposit 
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without prejudice to any other rights answers at Corporation hereunder, or in law Corporation shall 

be entitled to foretaste full amount at the earnest money deposit.  

 

iv) In  the  event  of his  tender  not  being accepted, the amount of earnest money deposited by 

the contractor shall, unless it is prior there to forfeited under the provisions of sub clause (iii) above, 

be refunded to him on him passing receipt therefore. 

 

3. Receipts for payments made on account of any work, when executed by a firm, should also 

be signed by all the partners except where the contractors are described in their tender as a firm, in 

which case the receipt shall be signed in the name of the firm by one of the partners, or by some 

other person having authority to give official receipts for the firm. 

 

4. Any person who submits a tender shall fill up the usual printed form stating at what 

percentage above or below the rates specified in schedule „B‟ (memorandum showing items of work 

to be carried out) he is willing to undertake the work.  Only one rate or such percentage on all the 

Estimated rates/Schedule rates shall be named.  Tenders which propose any alteration in the works 

specified in the said form of invitation to tender, or in the time allowed for carrying out the work or 

which contain any other conditions, of any sort will be liable to rejection.  No printed form of tender 

shall include a tender for more than one works but if contractor who wish to tender two or more 

works, they shall submit a separate tender for each.  Tender shall have the name and number of the 

work to which they referrer,  Written outside the envelope.  

 

5. The Dy. Engineer or his duly authorized Assistant shall open tenders in the presence of 

contractors who have submitted tenders or their representatives who may be present at the time, 

and he will enter the amount of several tenders in a comparative statement in a suitable from.  In the 

event of a tender being accepted, the contractor shall for the purpose of identification sign copies of 

the specifications and other documents mentioned in rule 1.  In the event of tender being rejected, 

the competent officer shall authorize the Treasury officers Scheduled Bank concerned to refund the 

amount of the earnest money deposited to the contractor making the tender, on his giving a receipt 

for the return of the money. 

 

6. The Officer competent  to dispose of the tenders shall have the right of rejecting all or any of 

the tenders. 

 

7. No receipt for any payment alleged to have been made  by a contractor in regard to any 

matter relating to this tender or the contract shall be valid and binding on MFSDCL unless it is 

signed by the Engineer. 
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8. The memorandum of work to be tendered for and the schedule of materials to be supplied by 

the department and their rates shall be filled in and completed by the office of the Dy. Engineer 

before the tender form is issued.  If a  form issued to an intending tendered has not been so filled in 

and completed he shall request the said office to have this done before he completes and delivers 

his tender. 

 

9. All work shall be measured net by standard measure and according to the rules and customs 

of the Public Works Department and their rates shall be without reference to any local customs 

 

10. Under no circumstances shall any contractor be entitled to claim enhanced rates for items in 

his contract. 

 

11. Every registered contractor should produce along with the tender certificate of registration as 

approve contractor in the appropriate class and renewal of such registration with the date of expiry 

 

12. All corrections and additions or pasted slips should be initiated  

 

13. The measurements of work will  be taken according to the usual method in use in the Public 

Works Department and no proposal to adopt alternate methods will be accepted.  The Dy. 

Engineer‟s decision as to what is the usual method in use in the Department will be final. 

 

14. The tendering contractor shall furnish a declaration along with the tender showing all works 

for which he has already entered into contract, and the value of work that remains to be executed in 

each case on the date of submitting the tender. 

 

15. Every tender shall furnish along with the tender, information regarding the income-tax circle 

or ward of district in which he is assessed to income-tax the reference to the number of assessment 

and the assessment year and a valid Income Tax clearance certificate. 

 

16. In view of the difficult position regarding the availability of foreign exchange no foreign 

exchange would be released by the Department for the purchase of plant and machinery required 

for the execution of the work contracted for (GCB/PWD/CFR/1058-62517 dated (26-9-1959)  

 

17. The contractor will have to construct shed for storing contractor  and valuable materials 

issued to him under Schedule „A‟ of the agreement, at the work site having double locking 

arrangement.  The materials will be taken for use in the presence of the Departmental person.  No 

materials will be allowed to be removed from the site of works. 
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18. The contractors shall also give a list of machinery in their possession and which they 

propose to use on the work.  

 

19. Every unregistered contractor should furnish along with tender a statement showing previous 

experience and technical staff employed by him. 

 

20. Successful tenderer will have to produce to the satisfaction of the accepting authority a valid 

and current license issued in the favour under the provision of Contract Labour (Regulation and 

Abolition Act 1973) before starting work, falling which acceptance of the tender will be liable for 

withdrawal and earnest money will be forfeited to MFSDCL.  

 

21. The Contractor shall comply with the provisions of the Apprentices Act 1961 and the rules 

and orders issued there-under from time to time.  If he fails to do so, his failure will be a breach of 

the contract and the Dy. Engineer, may, in his discretion cancel the contract.  The contractor shall 

also be liable for any pecuniary liability arising on a account of violation by him of the provisions of 

the Act. 

 

22)    ADDITIONAL SECURITY DEPOSIT: (Ref; GR No, BDG/2016/C. No 2 / Bldg 2 dated 

12/2/2016) & (201603171748270318 date 17/03/2016) & 26/11/2018 

i)      If the rate quoted by the bidder in the tender is more than 10% below, with respect to 

the amount put to tender, then proper justification shall be given to the satisfaction of Tender 

Calling Authority, along with detailed work planning assuring quality adhering to 

specifications mentioned in the tender and completion within the time period allowed for the 

work. 

ii)     If the rates quoted by the bidder in the tender are below with respect to the amount put 

to tender, the bidder will have to provide additional deposit in the form of Demand Draft 

towards Performance Security in Envelope No. 2 as below: For quoted rates below 1 to 

10%: 1% of the amount put to tender for quoted rates below more than 10%: 1% of the 

amount put to tender e.g. if the rate quoted is 15% below shall be of [ 1% + (15%-10%)] that 

is 1% + 5 % =6% of the amount put to tender.  If tenderer‟s offer is more than 15% below 

the estimated cost put to tender, tenderer shall have to submit Additional 

Performance security deposit as specified below: 

1.      Tenderer‟s offer is up to 10% below the estimated cost put to tender 1%. 

2.      Tenderer‟s offer is up to 15% below the estimated cost put to tender 

(15% -10% = 5%) 5%. 

3.      Tenderer‟s offer is more than 15% below tendered have to submit (eg. If 

tenderer offered 19% below tendered have to submit (19-15% = 4% x 2= 8%) 

8% Total (1% +5% +8%) 14%. 

iii)    Directives for submission and refund of additional Performance Security Deposit: 
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a)     Demand Draft shall be drawn on Government Nationalized bank or Scheduled 

Bank. 

b)    The period of Demand Draft shall be up to minimum 3 months after the date 

of opening of Tender 

c)     Original Demand draft shall be submitted in the sealed envelope mentioning the 

Name of work and Tender Notice No. to the office of Executive Engineer, within the 

period of 8 working days from the date of submission 

d)    Demand Draft shall have bank‟s MICR and IFSC code clearly mentioned on it. 

e)     In case of shortfalls in compliance of documents in the Envelope No. 1 the Demand 

Draft will be returned to the Bidder within 7 days from the date of opening of tender. 

f)     After compliance of documents in Envelope No.1, Envelope No. 2 will be opened 

from which Demand Drafts of 2 bidders L1 and L2 will be retained and remaining will be 

returned within 7 days. 

g)    After issuing Work Order to the lowest Bidder, the Demand Draft of the No.2 Bidder 

will be returned within 3 day 
Tender for the works  

I / we hereby tender for the execution, for the MFSDCL of Maharashtra (hereinbefore and 

hereinafter referred to as „Corporation‟)  of the work specified in the under written memorandum 

within the time specified in such memorandum at  

___________________________________  percent below/above the estimated rates entered in 

Schedule „B‟ showing items of work to be carried out and in accordance in all respects with the 

specifications, additional specifications, designs, drawings and instructions in writing referred to in 

Rule 1 hereof and as per the annexed conditions of the contract and agree as per clause 12 of the 

conditions of contract that when materials for the work are provided by the MFSDCL, such materials 

and the rate to be paid for them shall be as provided in Schedule „A‟ hereto. 

In figures as well as in words.  

 

Seal of Contractor  Signature of contractor  

 

                                       MEMORANDUM 

If several sub works are included they 
should be detailed in a separate list. 

(a) General Description : Repairs of Street light 
at Filmcity 

(b) Estimated cost    Rs. 1,24,78,195/-   

The amount of earnest money to be. 
deposited shall be in accordance with the 
provisions of paras 204 and 205 of the 
M.P.W. Manual.  

(c) Earnest money    Rs. 2,00,000/- 

This amount of earnest money to be. 
deposited shall be in accordance with 
paras 211 and 212 of the M.P.W Manual. 

(d) 

 

(i) 

Security deposit   

 

DD (Not less than the amount of earnest money)    
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(ii)  

Rs. 4,00,000/- 

 

To be deducted from current bills - 2%  

                           

 e) Percentage, if any to be deducted from bills, so 
as to make up the total amount required as 
security deposit by the time, half the work as 
measured by the cost is done.  

 f) Time allowed to for the work from 03 calendar 
months from the date of work order to 
commence. (including monsoon) 

 

2. I/We agree that the offer shall remain open for acceptance for a minimum period of 90 days 

from the date fixed for opening the same and thereafter until it is withdrawn by me/us by notice in 

writing duly addressed to the authority opening the tenders and sent by registered post AD or 

otherwise delivered at the office of such authority. The amount of earnest money shall not bear 

interest and shall be liable to be forfeited to the MFSDCL should I/We fail to (i) abide by the 

stipulation to keep the offer open for the period mentioned above or (ii) sign and complete the 

contract documents as required by the Engineer and furnish the security deposit as specified in item 

(d) of the memorandum contained --- paragraph (i) above within the time limit laid down in clause (1) 

of the annexed General Conditions of contract.  The amount of earnest money may be adjusted 

towards the security deposit or refunded to me/us if so desired by me/us in writing, unless the same 

or any part thereof has been forfeited as aforesaid.  

 

3. I/We have secured exemption from payment of earned  money after executing the necessary 

bond in favour of the MFSDCL a true copy of which is enclosed herewith, should any occasion for 

forfeiture of earnest money for this work arise due to failure on my/our part to (i) abide by the 

stipulations to keep the offer open for the period mention  above or (ii) sign and complete the 

contract documents and furnish to security deposit as specified in item (d) of the Memorandum 

contained in paragraph (i) above within the time limit laid down in clause (1) of the annexed General 

conditions of contract the amour payable by me/us may at the option of the Engineer, be recovered 

out of the amount deposited in lump sum for securing exemption in so far as the same may extend 

in terms of the said and in the event of the deficiency out of any other moneys which are due or 

payable to me/us by the MFSDCL under any other contract or transaction of any nature whatsoever 

or otherwise.  

 

4. Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms and 

provisions of the conditions of contract annexed  here so far as applicable and in default thereof to 

forfeit and pay to MFSDCL the sums of money mentioned in the said conditions.  
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CONDITIONS OF CONTRACT 

Clause 1 : The person/persons whose tender may be accepted (hereinafter called the contractor, 

which expression shall unless excluded by or repugnant to the context include  his heirs, executors, 

administrators and assigns) shall (A) within 10 days (which may be extended by the Managing 

Director concerned upto 15 days if the Managing Director concerned upto 15 days if the Managing 

Director thinks fit to do so) of the receipt by him of the notification of the acceptance of him tender 

deposit with the Dy. Engineer in cash or Govt. securities endorsed to the  Dy. Engineer (if deposited 

for more than 12 months) of sum sufficient which will made up the full security deposit specified in 

the tender or (B) Permit MFSDCL at the time of making any payment to him for work done under the 

contract to deduct such as will amount to ______percent of all moneys so payable such reductions 

to be held by MFSDCL by way of security deposit).  Provided always that in the event of the  

contractor depositing a lump sum by way of security depot as contemplated at (A) above, then and 

in case, if the sum so deposited shall not amount to __________ percent of the total estimated cost 

of the work, it shall be lawful for MFSDCL  at the time of making any payment to the contract for 

work one under the contract to make up the full amount of______ percent by deducting a sufficient 

sum from every such payment as last aforesaid until the full amount of the security deposit is made 

up.  All compensation or other sums or money payable  by the contractor to MFSDCL under the 

terms of his contract may be deducted from or paid by the sale of sufficient part of his security 

deposit or from the interest arising there from, or from any sums which maybe due or may become 

due MFSDCL to the contractor under any other contract to the contractor under any other contract 

or transaction of any nature on any account whatsoever and in the event  of his security deposit 

being reduced by reason of any such deduction or sale as aforesaid, the contractor shall, within ten 

days thereafter, make good in cash or MFSDCL securities endorsed as aforesaid any sum or sums 

which may have been deducted from or raised by sale of his security deposit or any part thereof.  

The Security Deposit referred to, when paid in cash may, at the cost of the depositor, be converted 

into interest bearing securities provided that the depositor has expressly desired this in writing.   The 

Security Deposit will not be accepted in form of insurance company) bonds as per MFSDCL orders 

contained in No. CCM/PWD/CAT 4250 Dt. 27.2.1965. 

 

the amount of the security deposit to be paid in a lumpsum within the period specified at (A) above 

is not paid the tender/contractor already accepted shall be considered as cancelled and legal steps 

taken against the contractor for recovery of the amounts.  The amount of the security deposit lodged 

by a contractor shall be refunded along with the payment of the final bill, if the date upto which the 

contractor has agreed to maintain the work in good order is over.  If such date is not over, only  

 

The amount of security deposit retained by the MFSDCL shall be released after expire of period 

upto which the contractor has agreed to maintain the work in good order is over.  In the event of the 

contractor failing or neglecting to complete rectification work within the period upto which the 

contractor has agreed to maintain the work in good order, then, subject to provisions of clauses 17 
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and 20 hereof the amount of Security Deposit retained by MFSDCL shall be adjusted towards the 

excess cost incurred by the department on rectification work. 

 

Clause 2 : The time allowed for carrying out the work as entered in the tender shall be strictly 

observed by the contractor and shall be reckoned from the on which the order to commence work is 

given to the contractor.  The work shall through the stipulated period of the contract be proceeded 

with, with all due diligence (time being deemed to be the essence of the contract on the part of the 

contractor) and the contractor shall pay as compensation an amount equal to one percent or such 

smaller amount as the Managing Director (whose decision in writing shall be final) may decide, of 

the amount of the estimated cost of the whole work as shown by the tenderer for every day that the 

work remains uncommented, or unfinished after the proper dates.  And further to ensure good 

progress during execution of the work, the contractor shall be bound, in all cases in which the time 

allowed for any work exceeds one month to complete. 

 

Note : The quantity of the work to be done within a particular time to be specified above shall be 

fixed and inserted in the blank space kept for the purpose by the officer  competent to accept the 

contracts after taking into consideration the circumstances of each case and abide by the 

programme of detailed progress laid down by the Dy.  Engineer. 

In the  event of the contractor failing to comply with this conditions he shall be liable to pay as 

compensation an amount equal to one percent or such smaller amount as the Managing Director 

(whose decisions in writing shall be final) may decide of the said estimated cost of the whole work 

for every day that the due quantity of work remains incomplete provided always that the total 

amount of compensation to be paid under the provisions of the clause shall not exceed 10 percent 

of the estimated cost of the work shown in the tender.  The Managing Director should be the final 

authority in this respect irrespective of the fact that the tender is accepted by the Corporation. 

 

Clause 3 : In any case in which under any clause of this contract the contractor shall have rendered 

himself liable to pay compensation amounting to the whole of this security deposit whether paid in 

one sum or deducted by installments or in the case of 

abandonment of the work owing to serious illness or death of the contractor or any other cause the 

Dy. Engineer on behalf of the Corporation, shall have power to adopt any of the following courses, 

as he any deem best suited to the interest of Corporation:- 

(a) To remind the contract (for which rescission notice in writing to the contractor under the head 

of Dy. Engineer shall be conclusive evidence) and in that case the security deposit of the contractor 

shall stand forfeited and be absolutely at the disposal of Corporation. 

(b) To carry out work or part of the work departmentally debiting the contractor with the best 

cost of the work, expenditure occurred on tools and plant, and charges on additional supervisory 

staff including the cost of work charged establishment employed for getting the un-executed part of 

the work completed and crediting him with the value of the work done departmentally in all respects 
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in the same manner and the same rates as if it had been carried out by the contractor under the 

terms of his contract.  The certificate of the Dy. Engineer as to the costs and other allied expenses 

so incurred and as to the value of the work so done departmentally shall be final and conclusive 

against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part thereof as 

shall be unexecuted out of his hand and to give it to another contractor to complete, in which case 

all expense incurred on advertisement for fixing a new contract agency, additional supervisory staff 

including the cost of work charged establishment and the cost of the work executed by the new 

contract agency will be debited to the contractor and the value of the work done or executed through 

the new contractor shall be credited to the contractor in all respects and in the same manner and 

the sane rates as if it had been carried out by the contractor under the terms of his contract.  The 

certificate of the Dy. Engineer as to all the cost of the work and other expenses incurred as 

aforesaid for or in getting the unexpected work done by the new contractor and as to the value of 

the work so done shall be final and conclusive against the contractor.   

In case the contract shall be rescinded under clause (a) above the contractor shall not be entitled to 

recover or paid, any sum for any work therefore actually performed by him under this contract 

unless and until the Dy. Engineer shall have certified in writing the performance of the such work 

and the amount payable to him in respect either of the courses referred to in clause (b) or (c) being 

adopted and the cost of the work executed  departmentally or through a new contractor and other 

allied expenses exceeding the value of such work credited to the contractors the amount of excess 

shall be deducted from any money due to the contractor,  by Corporation under the contract or 

provided, however, the contractor shall have no claim against Corporation even if the certified value 

of the work done departmentally or through a new contractor exceeds the certified cost of such work 

and allied expenses, provided always that whichever of the three courses mentioned in clauses (a), 

(b) or (c) is adopted by the Dy. Engineer, the contractor shall have no claim to compensation for any 

loss sustained by him by reason of his having purchased or procured any materials, or entered into 

any engagements, or made any advance on account of or with a view to the execution of the work 

or the paper performance of the contract. 

 

Clause 4: If the progress of any particular portion of the work is unsatisfactory the Dy. Engineer 

shall notwithstanding that the general progress of the work is in accordance with the conditions 

mentioned in clause 2, be entitled to take action under  clause 3(b) after giving the contractor 10 

days notice in writing.  The contractor will have no claim for compensation, for any loss sustain by 

him owing to such action. 

  

Clause 5: In any case in which any of the powers conferred upon the Dy. Engineer by clause 3 and 

4 hereof shall have become exercisable and the same shall not have been exercised the non-

exercise thereof shall not constitute a waving of any of the conditions hereof and such powers shall 

not withstanding be exercisable in the event  of any future case of default by the contractor for which 
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under any clause hereof he is declared liable to pay compensation amounting to the whole of his 

security deposit  and the  liability of the contractor for past and future compensation shall remain 

unaffected.  In the event of the Dy. Engineering  taking action under sub-clause (a) or (c) of clause 

3, he may, if he so desires, take possession of all or any tools &  plant, materials and stores in or 

upon the work of the site thereof or belonging to the contractor, or procured by him and intended to 

be sued for the execution of the work or any part thereof, paying or allowing for the same in account 

at the contract rates, or In the case of contract rates not being applicable at current market rates to 

be certified by the Dy. Engineer whose certificate thereof shall be final.  In the alternative the Dy. 

Engineer may, after giving notice in writing to the contractor or his clerk of the work, foreman or 

other authorized agent require him remove such tools & plant, materials, or stores from the 

premises within a time to be specified in such notice, and in the event of the contractor falling to 

comply with any such requisition, the Dy. Engineer may remove them at the contractor‟s expense or 

sell them by auction or private sale on account of the contractor and at his risks in all respects and 

the certificate of the Dy. Engineer as to the expense of any such removal and the amount of the 

proceeds and expense of any such sale shall be final and conclusive against the contactor. 

 

Clause 6 :  If the contractor shall desire an extension of the time for completion of work on the 

ground of his having been unavoidably hindered in its execution or on any other ground he shall 

apply in writing to the Dy. Engineer before the expiration of the period stipulated in the tender or 

before the expiration of 30 days from the date on which he was hindered as aforesaid or on which 

the cause for asking for extension occurred, whichever is earlier and the Dy. Engineer  or in the 

opinion of Managing Director as the cause may be if in his opinion, there were reasonable ground 

for granting an extension, grant such extension as he thinks necessary or proper.  The decision of 

the Managing Director, Jt. M.D. Dy. Engineer in this matter shall be final. 

 

Clause 7 : On the completion of the work the contractor shall be furnished with a certificate by the 

Deputy Engineer (hereinafter called the Engineer-in-charge) of such completion but no such 

certificate shall be given nor shall the work be considered to b e complete until the contractor shall 

have removed from the premises on which the work shall have been executed, all scaffolding, 

surplus material and rubbish, and shall  have cleaned off, the dirt from all wood work, doors, 

windows, wall, floor or other parts of any building in or upon which the work has been executed or of 

which he may have had possession for the purpose of executing the work, nor until the work shall 

have been measured by the Engineer- in charge or where the measurement have been taken said 

measurements being binding and conclusive against contractor.  If the contractor shall fail to comply 

with the  requirements of this clause as to the removal of scaffolding surplus materials and rubbish 

and cleaning of dirt on or before the date fixed for the completion of the work the Engineer-in-charge 

may at the expense of the contractor, remove such scaffolding, surplus materials and rubbish, and 

dispose off the same as he thinks fit and clean off such dirt as aforesaid and the contractor shall 

forth with pay the amount of all expenses so incurred, but shall have no claim in respect of any such 
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scaffolding or surplus materials as aforesaid except for any sum actually realized by the state 

thereof. 

 

Clause 8 : No payment shall be made for any work estimated to cost less than rupees one 

thousand till after the whole of work have been completed and a certificate of completion given.  But 

in the case of works estimated to cost more than rupees one thousand the contractor shall on 

submitting a monthly bill therefore be entitled to receive payment proportionate to the art of the work 

than approved and passed by the Engineer-in-charge, whose certificate of such approval and 

passing of the sum so payable shall be final and conclusive against the contractor.  All such 

intermediate payments shall be regarded as payments by way of advance against the final 

payments only and not as payments for work actual done and completed and shall not precede the 

Engineer-in-charge from requiring any bad, unsound imperfect or unskillful work to be removed or 

taken away and reconstructed or re-erected nor shall any such payment be considered as an 

admission of the due performance of the contract or any part  thereof in any respect of the occurring 

of any claim nor shall it conclude, determine or effect in any other way the paper owners of the 

Engineer-in charge as to the final settlement and adjustment of the accounts or otherwise, or in any 

other way vary or effect the contract.  The final bill shall be submitted by the contractor within one 

month of the date fixed for the completion of the work, otherwise the Engineer-in-Charge‟s 

certificate of the measurements and of the total amount payable for the work shall be final and 

binding on all parties. 

 

Clause 9 : The rates for several items of work estimated to cost more than Rs. 1000 agreed to 

within, shall be valid only when the item concerned is accepted as having been completed fully in 

accordance with the sanctioned specifications.  In cases where the items of work are not accepted 

as so completed by the Engineer-in-charge may make payment on account of such items at such 

reduced rates as he may consider reasonable in the preparation of final or on account bills. 

 

Clause 10 : A bill shall be submitted by the contractor in each month or before the date fixed by the 

Engineer-in-charge for  all work executed in the previous month, and the Engineer-in-charge shall 

take or cause to be taken the requisite measurement for the purpose of having the same verified 

and the claim,  so far as it is admissible, shall be adjusted, if possible, within ten days from the 

presentation of the bill.  If the contractor does not submit the bill within the time fixed as aforesaid, 

the Engineer-in-charge may depute a subordinate to measure upto the said work in the presence of 

the contractor or h is duly authorized agent whose countersignature to the measurement list shall be 

sufficient warrant, and Engineer-in-charge may prepare a bill from such list which shall be binding 

on the contractor in all respects. 

 

Clause 11 : The contractor shall submit all bills on the printed for ms to be had on application at the 

office of the Engineer-in-charge.  The charges to be made in the bills shall always be entered at the 
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rates specified in the tender or in the case of any extra work ordered in pursuance of these 

condition, and not mentioned or provided for an the tender at the rates hereinafter provided for such 

work. 

 

Clause 12 : If the specification or estimate of the work provides for the use of any special 

description of  material to be supplied form the store of the Public Works Dept. store or if it is 

required that the contractor shall use certain stores to be provided by the Engineer-in-charge.  (such 

material and stores and the prices to be charged therefore s hereinafter mentioned being so far as 

practicable for the convenience of the contractor but not so as in any way to control the meaning or 

effect of  this contract specified in the schedule or memorandum hereto annexed) the contractor 

shall be supplied with such materials and stores as may be required from time to time to be used by 

him for the purpose of the contract only and the value of the full quantity of the materials and stores 

so supplied shall be set off or deducted from any sums then due, or thereafter to become due to the 

contractor under the contract, or otherwise, of from security deposits or proceeds  of sale thereof if 

the security deposit is held in MFSDCL securities,  the same or a sufficient portion thereof shall in 

that case be sold for the purpose.  All materials supplied to the contractor shall remain the absolute 

property of Corporation and shall on n o account be removed from the site of the work, and shall at 

all times be open for inspection b y the Engineer-in-charge.  Any such materials unused and in 

perfectly good condition at the time of completion or determination of the contract shall be returned 

to the Corporation if the Engineer-in-charge so requires by a notice in writing given under his hand 

but the contractor shall not be entitled to return any such materials except with consent of the 

Engineer-in-charge and he shall have no claim for compensation on account of any such material 

supplied to him as aforesaid but remaining unused by him or any wastage in or damage to any such 

materials. 

 

Clause 12 (A) : All stores of controlled materials such as cement, steel etc.  supplied to the 

contractor by MFSDCL should be kept by the contractor under lock and key and will be accessible 

for inspection by the Dy. Engineer or his agent at all the times. 

 

Clause 13 :  The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner, and both as regards materials and every other respect in strict 

accordance with specifications.  The contractor shall also contractor shall also conform exactly, fully 

and faithfully to the designs, drawings and instructions in writing relating to the work signed by the 

Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to have 

excess for the purpose of inspection at such office. or on the site of work during office hours.  The 

contractor shall be entitled to receive three sets of contract drawings and working drawings as well 

as one certified copy of the accepted tender along with the work order free of cost.  Further copies 

of contract drawings and working drawings if required by him, shall be supplied at the rate of Rs. 
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100 per set of contract drawings and Rs. 100 per working drawing except where otherwise 

specified.  

  

Clause 14 : The Engineer-in-charge shall have power to  make any alteration in or additions to the 

original specifications, drawings, designs and instructions that may appear to him to necessary or 

advisable during the progress of the work and the contractor shall be bound to carry out the working 

the progress of the work and the contractor shall be bound to carry out the working accordance with 

any Instructions in this connection which may be given to him in writing signed by the Engineer-in-

charge and such alteration shall not invalidate the contract, and any additional work which the 

contractor may be directed to do in the manner above specified as part of the work shall be carried 

out by the contractor on the same conditions in all respects on which he agreed to do the main 

work, and at the same rates as are specified in the tender for the main work.  And if the additional 

and altered work includes any class of work for which no rate is specified in this contract, then such 

class of work shall be carried out at the rates entered in the Schedule of Rates of the Division or at 

the rates mutually agreed upon between the Engineer-in-charge and the contractor, whichever are 

lower.  If the additional or altered work for which no rate is entered in the schedule of Rates of the 

Division is ordered to be carried out before the rates are agreed upon than the contractor shall 

within seven days of the date of receipt by him of the order to carry out the work, inform the 

Engineer-in-charge of the rate which it is his intention to charge for such class of work.  And if the 

Engineer-in-charge does not agree to this rate he shall by notice in writing be at liberty to cancel his 

order to carry out such class of work and arrange to carry out in such manner as he may consider 

advisable provided always that if the contractor shall commence work or issue any expenditure in 

regard thereto before the rates shall have been determined lastly hereinbefore mentioned than in 

such a case he shall only be entitled to be paid in respect of the work carried out or expenditure 

incurred by him prior to the date of termination of the rate as aforesaid according to such rate or 

rates as shall be filed by the Engineer incharge.  In the event of a dispute the decision of the 

Managing Director of the Corporation will be final. 

 

Where, however, the work is to be executed according to the designs, drawings and specifications 

recommended by the contractor and accepted by the competent authority the alterations above 

referred to shall be within the scope of such designs, drawings and specifications appended to the 

tender. 

  

The time limit for the completion of the work shall be extended in the proportion that  increase in its 

cost occasioned by alterations or additions bears to the cost of the original contract work and the 

certificate of the Engineer-in-charge as to such. 

 

Clause 15 
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(1) At any time after the execution of the contract documents the Engineer shall or any reason 

what-so –ever (other than default on the part of the contractor for which the MFSDCL is entitled to 

rescind the contract) desires that the whole or any part of the work specified of the tender should be 

suspended for any period or that the whole or part of the work should not be carried out, at all the 

shall give to the contractor a notice in writing of such desired and upon the receipt of such notice the 

contractor shall forthwith suspend or step the work wholly or in part as required, after having due 

regard to the appropriate stage at which the work should be stopped or suspended so as not to 

cause any damage or injure to the work already done or endanger the safety thereof provided that 

the decision of the Engineer as to the stage at which the work or any part of it could be  or could 

have been safely stopped or suspended shall be final and conclusive against the contractor.  The 

contractor shall have no claim to any payment or compensation what-so-ever by reason of or in 

pursuance or any notice as aforesaid, on account of any suspension, stoppage of curtailment 

except to the extent specified hereinafter. 

(2) Where the total suspension of work ordered as aforesaid continued for a continuous period 

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual obligations 

under the contract so far as it pertains to the un-executed part of the work by giving a 10 days prior 

notice in writing to the engineer, within 30 days of the expiry of the said period of 90 days, of such 

intention and requiring the Engineer to record the final measurement of the work already done and 

to ay final bill Upon giving such notice the contractor shall be deemed to have been discharged from 

his obligations to complete the remaining unexecuted work under his contractor.  On receipt of such 

notice the Engineer shall proceed to complete the measurements and make such payment as may 

be finally due to the contractor within a period of 90 days from the receipt of such notice in respect 

of the work already done by the contractor.  Such payment shall not in any manner prejudice the 

right of the contractor to any further compensation under the remaining provisions of this clause. 

(3) where the Engineer required to contractor to suspended the work for a period in excess of 

30 days at any time or 60 days in the aggregate, the contractor shall be entitled to apply to the 

Engineer within 30 days of the resumption of work after such suspension for payment of 

compensation to the extent of pecuniary loss suffered by him in respect of working machinery 

remained idle on the site or on the account of his having and to pay the salary or wages of labour 

engaged by him during the said period of suspension provided always that the contractor shall not 

be entitled to any claim in respect of any such working machinery, salary or wages for the first 30 

days whether consecutive or in the aggregate or such suspension or in respect or any suspension 

whatsoever occasioned by unsatisfactory work or any other default on his part.  The decision of the 

Engineer in this regard shall be final and conclusive against the contractor.  

(4) In the event of –  

(i) Any total stoppage of work on notice from the Engineer under Sub-clause (1) in that behalf.  

(ii) Withdrawal by the contractor from the contractual obligations complete the remaining 

unexecuted work under sub-clause (2) on account of continued suspension of work for a period 

exceeding 90 days. 
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OR  

(iii) Curtailment in the quantity of item originally tendered on account of any alteration, omission 

on substitution in the specifications, drawings, designs or instructions under clause  14(1) where 

such curtailment exceeds 25% in quantity and the value of the quantity curtailed beyond 25 percent 

at the rates for the item specified in the tender is more than Rs. 5000/- 

 

It shall be open to the contractor, within 90 days from the service of (i) the notice of storage of work 

or (ii) the notice of withdrawal from the contractor obligations under the contract on account of the 

continued suspension of work or (i) notice under the clause 14(1) resulting in suc23th curtailment to 

produce to the Engineer satisfactory documentary evidence that he had purchased or agreed to 

purchase material for use In the contracted work, before receipt by him of the notice of stoppage, 

suspension or compliment and require the Corporation to take over on payment such material at the 

rates determined by the Engineer, provided, however, such rate shall in no case exceed the rates at 

which the same was acquired by the contractor.  The Corporation shall thereafter take over the 

material so offered, provided the quantities offered, are not an excess of the requirements of the 

unexecuted work as specified in the accepted tender and are of quality and specifications approved 

by the Engineer. 

 

Clause 15 A :  The contractor shall not be entitled to claim any compensation from Corporation for 

the loss suffered by him on account of delay by Corporation in the supply materials  entered in 

Schedule A where such delay by Corporation in the supply of materials entered in Schedule A 

where such delay is caused by  

 

(i) Difficulties relating to the supply of railway wagons.  

(ii)  Force majeure. 

(iii) Act of God. 

(iv)  Act of enemies of the State or any other reasonable cause beyond the control of 

Corporation. 

 

In the case of such delay in the supply of materials, Corporation shall grant such extension of time 

for the completion of the work as shall appeal to the Dy. Engineer to be reasonable in accordance 

with the circumstances of the case.  The decision of the Managing Director as to the extension of 

time shall be accepted as final by the contractor.  

 

Clause 16 : Under no circumstances whatever shall the contractor be entitled to any compensation 

from Corporation on any account unless the contractor shall have submitted a claim in writing to the 

Engineer-in-charge within one month of the case of such claim occurring. 
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Clause 17 :  If at any time before the security deposit or any part thereof is refunded to the 

contractor it shall appear to the Engineer-in-charge or his subordinate in charge of the work, that 

any work has been executed with unsound, imperfect or  unskillful workmanship or with matenals  of 

inferior quality, or that any materials or articles provided by him for the execution of the work are 

unsound, or of a quality inferior to that contracted for, or are otherwise not in accordance with the 

contract, it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the contractor 

and then notwithstanding the fact that the work, materials or articles complained or may have been 

inadvertently passed, certified and paid for, the contractor shall be bound forthwith to rectify, or 

remove and reconstruct the work so specified in whole or in part as the case may require or if so 

required, shall remove the materials or articles so specified and provided other proper and suitable 

materials or articles at his own charge and cost and in the event of his falling to do so within a 

period to be specified by the Engineer-in-charge in the written intimation aforesaid, the contractor 

shall be liable to pay compensation at the rate of one percent on the amount of the estimate for 

every day not exceeding 10 days, during which the failure so continues and in the case of any such 

failure the Engineer-in-charge may rectify or remove and re-execute the work or remove, and 

replace the materials or articles complained of as the case may be may be at the risk and expenses 

in all respects of the contractor.  Should the Engineer-in-charge consider that any such enter  work 

or materials as described above may be accepted or made use of it shall be within his discretion to 

accept the same at such reduced rtes as he may fix therefore. 

 

Clause 18 : All works under or in course of execution or executed in pursuance of the contract shall 

at all times be open to the inspection and supervision of the Engineer-in-charge and his 

subordinates, and the contractor shall at all times during the usual working hours, and at all other 

times at which reasonable notice of the intention of the Engineer-in-charge and his subordinates to 

visit the work shall have been given to the contractor, either himself be present to receive orders 

and instructions or have responsible agent duly accredited in writing present for that purpose.  

Orders given to the contractor‟s duly authorized agent shall be considered to have the same force 

and effect as if they had been given to the contractor himself.  

 

Clause 19 : The contractor shall give not less than fie days notice in writing to the Engineer-in-

charge or his subordinate in charge of the work before covering up or otherwise placing beyond the 

reach of measurement any work in order that the same may be measured and correct dimensions 

there of taken before the same is so covered up or placed beyond the reach of measurements and 

shall not cover up or place beyond the reach of measurement any work without the consent in 

writing of the Engineer-in-charge or his subordinate in charge of the work, and if any work shall be 

covered up or placed beyond the reach of measurement, without such notice having been given or 

consent obtained the same shall be uncovered at the contractor‟s expenses, and in default thereof 

no payment or allowance shall be made for such work or for the materials with which the same was 

executed. 
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Clause 20 : If during the period 06 months from the date of completion as certified by the Engineer-

in-charge  pursuant to clause 7 of the contract or 06 months after commissioning the work 

whichever is earlier in the opinion of the Dy. Engineer, the said work is defective in any manner 

whatsoever, the contractor shall forthwith on receipt of notice in that behalf from the Dy. Engineer, 

duly commence execution and completely carry out a at his cost in every respect all the work that 

may be necessary for rectifying and setting right the defects specified therein including dismantling 

and reconstruction of unsafe portions strictly in accordance with and in the manner prescribed and 

under the supervision of the Dy. Engineer, in the event of his contractor falling or neglecting to 

commence execution of the said rectification work within the period prescribed therefore in the said 

notice and/or to complete the same as to re-said as required by the said notice, the Dy. Engineer 

get the same executed and carried out departmentally or by any other agency at the risk on account 

and at the cost of the contractor.  The contactor shall forthwith on demand pay to the Corporation 

the amount of such costs, charges and expenses sustained or incurred by the Corporation of which 

the certificate of the Dy. Engineer shall be final and birding on the contractor.  Such costs, charges 

and expenses shall be deemed to be arrears of land revenue and in the event of the contractor 

failing or neglecting to pay the same on demand as aforesaid without prejudice to any other rights 

and remedies of the Corporation; the same may be recovered from the contractor as arrears of land 

revenue.  The Corporation shall also be entitled to deduct the same from any amount which may 

then be payable or which may thereafter become payable by the Corporation to the contractor either 

in respect of the said work or any other work whatsoever conform the amount of security deposit 

retained by Corporation.  The defect liability period in particular for water proofing treatment 

(Building works) shall be 7 years. 

 

Clause 21 : The contractor shall supply at his own cost all material (except such special materials if 

any as may in accordance with the contract, be supplied from the corporation stores), plant, tools, 

appliances, implements, ladders, cordage, tackle scaffolding and temporary works requisite or 

proper for the proper execution of the work, whether, in the original, altered or substituted from, and 

whether included in the specification or other documents forming part of the contact or referred to in 

these conditions or not and which may be necessary for the purpose of satisfying or complying with 

the requirements of the Engineer-in-charge as to any matter as to which under these conditions he 

is entitled be satisfied, or which he is entitled to require together with the carriage therefore to and 

from the work.  The contractor shall also supply  without charge the requisite number of persons 

with the means and materials necessary for the purpose of setting out works or the materials, falling 

which the same may be provided Engineer-n-charge at the expense of the contractor and the 

expenses may be deducted from any money due to the contractor under the contract or from his 

security deposits or the proceeds of sale thereof , or of a sufficient portion thereof.  The contractor 

shall provide all necessary fencing and lights required to protect the public from accident and shall 

also be bound to bear the expenses of defense of every suit, action or other legal proceeding that 
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may be brought by any person for injury sustained owing to neglect of the above precautions, and to 

pay any damages and cost which may be awarded in any such suit action or proceedings to any 

such person or which may with consent of the contractor be paid for compromising any claim by any 

such person.  

 

List of machinery in contractor‟s possession & which they propose to use on the works should be 

submitted along with the tender. 

 

Clause 21A : The contractor shall provide suitable scaffolds and working platforms gangways and 

stairways and shall comply with the following regulations in connections herewith.  

(a) Suitable scaffolds shall be provided for workman for all works that cannot be safely done 

from a ladder or by other means. 

(b) A scaffolds shall not be constructed, taken down or substantially altered except –  

(i) under the supervision of a competent and responsible person; and  

(ii) as far as possible by competent workers possessing adequate experience in this kind of 

work- 

(c ) All scaffolds and appliances connected therewith and ladders shall- 

 (i) be of sound material. 

 (ii) be of adequate strength having regard to the loads and strains to which they will be 

subjected, and 

 (iii) be maintained in proper condition. 

(d)  Scaffolds shall be so constructed that no part thereof can be displaced in consequence of 

normal use. 

(e)  Scaffolds shall not be over-loaded-and so far as practicable the load shall be evenly 

distributed. 

(f) Before installing lifting gear on scaffolds special precautions shall be taken to ensure the 

strength and stability of the scaffold. 

(g) Scaffold shall be periodically inspected by the competent person.  

(h) Before allowing a scaffold to be used by his workmen the contractor shall, whether the 

scaffold has been erected by his workman or not, take steps to ensure that it complies fully with the 

regulation here-in-specified. 

(i) Working platform, gangways stairways shall- 

 (i) be so constructed that no part thereof can sag ----  

 (ii) be so constructed and maintained having regard to the prevailing conditions as to 

reduce as far as practicable ------ of persons tripping or slipping, and 

 (iii) be kept free from any unnecessary obstruction. 

(i) In the case of working platform, gangways, working places and stairways at the height 

exceeding 2 meters (to be specified)  
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(i) every working platform and every gangway shall be closely boarded unless other adequate 

measures are taken to ensure safety. 

 

(ii) every working platform and gangway, shall have adequate width and   

 

(iii) every working platform gangway, working place and stairway shall suitably fenced. 

 

(k) Every opening in the floor of a building or in a working platform shall except for the time and 

to the extent required to allow the excess of persons or the transport or shifting of materials be 

provided with suitable means to prevent the fall of persons or materials. 

(l) When person are employed on roof where there is danger of failing from a height exceeding 

3 meters  suitable precautions shall be taken to prevent the fall of persons or materials.  (to be 

prescribed). 

 

(m) Suitable precautions shall be taken to prevent person being struck by articles  which might 

fall from scaffold or other working places. 

 

(n) Safe means of access shall be provided to all working platforms & other working  places. 

(o) The contractor (s) will have to make payments  to the labourers as per minimum Wages Act 

1948. 

 

Clause 21B : The contractor shall comply with the following regulations as regards the Housing 

Appliances to be used by him. 

(a) Housing machine and tackle, including their attachments,  anchorages and 

supports shall - 

 (i) be of good mechanical construction, sound material and adequate 

strength and free from patent defect. 

(ii) be kept in good repair and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of suitable quality and adequate strength and free from patent defect. 

(c) Housing machine and tackle shall be examined and adequately tested after 

erection on the site and before use and be  re-examined in position at intervals 

to be prescribed by the Corporation.  

(d) Every chain, ring, hook, shackle swivel and pulley block and used in housing or 

lowering materials or as a means of suspension to shall be periodically 

examined. 

(e) Every crane driver or hoisting appliance operator shall be properly qualified. 

(f) No person who is below the age of 21 years shall be in control of any hoisting 
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machine, including any scaffold which, or give signals to the operator. 

(g) In the case of every hoisting machine and of every chain, ring, hook, shackle, 

swivel pulley block used in hoisting or lowering or as means of suspension, the 

sale working load shall be ascertained by adequate means. 

(h) Every hoisting machine and all gear referred to in proceeding regulation shall 

be plainly marked with the safe working load. 

(i) No part of any hoisting machine or of any gear referred to in regulation(g) 

above shall be loaded beyond the safe working load except for the purpose of 

testing. 

(j) No part of any  hoisting machine or of any gear referred to in regulation(g) 

above shall be loaded beyond the safe working load except for the purpose of 

testing. 

k) Motors, gearing transmissions, electric wiring and other dangerous part or 

hoisting appliances shall be provided with efficient safeguards.            

(l) Housing appliances shall be provided with such means as will reduce to 

minimum & the risk of the accidental decent of the road. 

(m) Adequate precaution shall be taken to reduce to a minimum the risk of any part 

of a suspended load becoming accidentally displaced. 

 

Clause 22 : The contractor shall be set fire to any standing jungle trees, brush wood or grass 

without a written permit from the Dy. Engineer. 

When such permit is given, and also in all cases, when destroying cut drug up trees brushwood, 

grass etc.  By fire; the contractor shall take necessary measure to prevent such fire spreading to or 

otherwise damaging surrounding properly. 

The contractor shall make his own arrangements for drinking water for the labour employed by him. 

 

Clause 23 : Compensation for all damages done internationally or unintentionally by  contractor‟s 

labour whether in or beyond the  limits of Corporation properly including any damage caused by the 

spreading of fire mentioned in clause 22 shall be estimated by the Engineer-in-charge or such other 

officer as he may appoint and the estimate of the Engineer-in-charge subject to the decision of the 

Managing Director on appeal shall be final and the contractor- shall be bound to pay the amount of 

the assessed compensation on demand, falling which, the same will be recovered from the 

contractor as damages in the manner prescribed in clause 1 or deducted by the Engineer-in-charge 

from any sums that may be due or become due from Corporation to contractor under this contract or 

otherwise. 

 

The contractor shall bear the expenses of defending any action or other legal proceeding that may 

be brought by any persons for injury sustained by him giving to neglect of precautions to prevent the 
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spread of fire and he will pay any damages and count that may be awarded by the court in 

consequence.  

 

Clause 24 : The Employment of female labours on works in neighbor of soldier barracks should be 

avoided as far as possible. 

 

Clause 25 : No work shall be done on a Surety without the sanction writing of the Engineer-in-

charge. 

 

Clause 26 : The contract shall not be assigned or sublet without the written approval of the 

Engineer-in-charge.  And if the contractor‟s all assign or sublet the contract, or attempt so to do, or 

become insolvent or commence any proceeding to get himself adjudicated and insolvent or make 

any composition with his creditors, or attempt so  to do or if bribe, gratuity, gift, loan, perquisite, 

reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given, promised or 

offered by the contractor or any of his servants or agents to any public officer or person in the 

employ of MFSDCL in any way relating to his office or employment, or if any such officer or person 

shall become in any way directly or indirectly interested in the  contract, and the security deposit of 

the contractor shall thereupon stand forfeited and be absolutely at the disposal of Corporation and 

the same consequences shall ensure as if the contractor had been rescinded under Clause 3 hereof 

and in addition the contractor shall not be entitled to recover or be paid for any work thereof actually 

performed under the contract. 

 

 

Clause 27 : All sums payable by a contractor by way of compensation under any of these conditions 

shall be considered as a reasonable compensation to be applied of the use of Corporation without 

reference to the actual loss or damage sustained, and whether any damage has or has not been 

sustained.  

 

Clause 28 :  in the case of tender by partners, any change in the constitution of a firm shall be 

forthwith notified by the contractor to the Engineer-in-charge  for his information. 

 

Clause 29 : All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respects of the Managing Director of the Corporation, for the time 

being, who shall be entitled to direct at what point or points and in what manner they are to be 

commenced, and from time to time carried on. 

 

Clause 30 : Except otherwise specified in the contract and subject to the powers delegated to him 

by  Corporation under the Code, rules then in force, the decision of the Managing Director of the 

Corporation for the time being shall be final, conclusive, and binding on all parties to the contract 
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upon all questions relating to  the meaning of the specifications, designs drawings and instructions 

herein  before mentioned and as to the quality or workmanship or materials used on the work, or as 

to any other question, claim, right, or thing whatsoever, work, or as to any other question, claim, 

right, or thing whatsoever if any way arising out of  or relating of the contract, design, drawings, 

specifications, estimated, instructions, orders, or these conditions, or otherwise concerning the 

works, or the execution, or failure to execute  the same, whether arising during the progress of the 

work, or after the completion or abandonment  thereof. 

 

Clause 31 : The Contractor shall obtain from the Departments stores, all stores and articles of 

European or America manufacture which may be required for the work, or and part thereof or in 

making up any articles required therefore in connection therewith unless he has obtained 

permission in writing from the engineer-in-charge to obtain such stores and articles elsewhere.   The 

value of such stores and articles as may be supplied to the contractor by the Engineer-in-charge will 

be debited to the contractor in his account at the rates shown in the schedule, in form A attached to 

the contractor  and if they are not entered in the said schedule, they shall be debited to the contract 

and if they are not entered in these aid schedule, they shall be debit to him at cost prime which for 

the purpose of this contract shall include the cost of damage and other expenses whatsoever which 

she have been incurred in obtaining delivery of the same at be stores aforesaid. 

 

Clause 32 :  When the estimate on which a tender is made include  lump sums in respect of parts of 

the work the contractor shall be entitled to payment respect of the items of work involved or the part 

or ------ question at the same rates are payable under this contract for each item, or if the part of 

work in quest on is not of the opinion. 

 

Engineer-in-charge capable of measurement, the Engineer- in-charge may as his discretion pay the 

lump sum amount entered in the estimate and the certificate in writing of the Engineer-in-charge 

shall final and conclusive against the contractor with regard to any sum or sums payable to him 

under the provision of this clause. 

 

Clause 33 : In the case of any class of work for which there is not such specification as is 

mentioned in rule 1 such work shall be carried out in accordance with the Divisional specifications, 

and in the event of there being no Divisional specification, then in such case the work shall be 

carried out in all respects in accordance with all respects in accordance with all instructions and 

requirements of the Engineer-in-charge. 

 

Clause 34 : The expression „works‟ or „works‟ where used in these conditions shall unless there be 

something in the subject or context repugnant to such construction, be construct to mean the work 

or works contracted to be executed under or in virtue of the contract, whether temporary or 

additional. 
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Clause 35 : The percentage referred to in the tender shall be deducted from/added to the gross 

amount of the bill before deducting the value of any stock issued. 

 

Clause 36 : All quarry fees, royalties octroi dues and ground rent for stacking materials, of any 

should be paid by the contractor, who will however be entitled to a refund of such of the charges as 

are permissible under rules on obtaining a certificate from the Engineer-in-charge that the materials 

were required for use on Corporation  work. 

 

Clause 37 : The contractor shall be responsible for and shall pay any compensation to his workmen 

payable under the workman‟s Compensation Act 1923 (VIII of 1923) (hereinafter called the said for 

injuries caused to the workmen.  If such of section 12 of the said Act on behalf of the contractor, it 

shall be recoverable by Corporation from the contractor under sub-section (2) of the said section.  

such compensation shall be recovered in the manner laid down in Caused  above. 

 

Clause 37A : The contractor shall be responsible for and shall pay the expenses of providing 

medical aid to any workmen who may suffer a bodily injury as a result of an accident.  If such 

expenses are incurred by Corporation the same shall be recoverable from the contractor forthwith 

and be deducted without prejudice to any other remedy of Corporation form any amount due or that 

may become due to the contractor.  

 

Clause 37B : The contractor shall provide all necessary personal safety equipment and first aid 

apparatus available for the use of person employed on the site & shall maintain the same in 

condition suitable for immediate use at any time and shall comply with the following regulations in 

connection therewith. 

 

(a) The workers shall be required to use the equipment so provided by the contractor and the 

contractor shall take adequate steps to ensure proper use of the equipment by those concerned. 

(b) When work is carried on in proximity to any place where there is a risk or drawing all 

necessary equipment shall take adequate steps to ensure proper use of the equipment by those 

concerned.  

(c ) Adequate provision shall be made for prompt ------ treatment of all injuries likely to be 

sustained during the course of the work 

 

Clause 37C : The Contractor shall duly comply with the provisions of The Apprentices Act. 1961(III 

of 1961) the rules made there under and the orders that may be issued from time to time under the 

Act the said rules and on his failure or neglect to do so he shall be subject to all liabilities and 

penalties provided by the said Act and said Rules. 
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Clause 38 :  

(1) Quantities show in the tender are approximate and no  claim shall be entertained for 

quantities of work executed being either more or less than those entered in the tender or estimate.  

 

(2) Quantities in respect of the several items shown in the tender are approximate and no 

revision in the tendered rate shall be permitted in respect of any of the items so long as subject to 

any special provision contained in the specifications prescribing a different percentage of 

permissible variation the quantity of the item does not exceed the tender quantity by more than 25 

percent and so long as the value of the excess quantity beyond this limit at the rate of the item 

specified in the tendered is not more than Rs. 5000/- 

 

(3) The contractor shall if ordered in writing by the Engineer so to do, also carry out any 

quantities in excess of the limit mentioned in sub clause (1) hereof on the same conditions as and in 

accordance with the specifications in the tender and at the rates (i) derived from the rates in the 

current schedule of rates and in the absence of such rates. (ii) at rate prevailing in the market the 

rates increased or decreased as the case may be by the percentage which the total tendered bears 

to the estimated cost of the work as put to tender based upon the schedule of rates applicable to the 

year in which the tenders were invited.  For the purpose of operation of this clause this cost shall be 

taken to be  

Rs. ____________________ (Rupees ______________________________________  

_____________________________________________________________ only.) 

 

(4) Claims arising out of reduction in the tendered quantity of any item beyond 25 percent will be 

governed by the provision of clause 15 only when the amount of such reduction beyond 25 percent 

at the rate of the item specified in the tender is more then Rs. 5000/- This clause is not applicable to 

extra items. 

 

(5) There is no change in the rate if the excess is less than or equal to 25% of the tendered 

quantity, but the value of the excess work at the Tendered rates does not exceed Rs. 5000/- 

 

(6) The quantities to be paid at tendered rate shall include. 

(a) Tendered quantity plus. 

(b) 25% excess of the tendered quantity or the excess quantity of the value of Rs. 5000/- at the 

tendered rate whichever is more.  

 

(6) The quantities to be paid at tendered rate shall include. 

(a) Tendered quantity plus. 

(b) 25% excess of the tendered quantity or the excess quantity of the 
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value of Rs. 5000/- the tendered rate whichever is more. 

 

Clause 39 : He contractor shall employ any famine, convict or other labour of a particular kind or 

class if ordered in writing to do so by the Engineer-in-charge. 

 

Clause 40 : No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance works, on account of any delay in 

according of sanction of estimates. 

 

Clause 41 : No. compensation shall be allowed for any delay in the execution of the work on 

account of water, standing in borrow pits or compartments.  The rates are inclusive for hard or 

cracked soil excavation in mud sub-soil, water standing in borrows pits and no claim for an extra 

rate shall be entertained unless otherwise expressly specified.  

 

Clause 42 : The contractor shall not enter upon or commence any portion of work except with the 

written authority and instructions of Engineer-in-charge or his subordinates in change of the work.  

Falling such authority the contractor shall have no claim to ask for measurements of or payments for 

work. 

 

Clause 43  

(i) NO contractor shall employ any person who is under the age of 18 years. 

 

(ii) No contractor shall employ donkeys or other animals with breeching of string or thin rope.  

The breeching must be least three inches wide a and should be of tape (Newar). 

 

(iii) No animal suffering from sores, lameness or emaclation or which is immature shall be 

employed on the work. 

 

(iv) The Engineer-in-charge or his Agent is authorized to remove from the work any person or 

animal found working which does not satisfy there conditions and no responsibility shall be accepted 

by MFSDCL for any delay caused in the completion of the work by such removal. 

 

(v) The contractor shall pay fair and reasonable wages to the workmen employed by him, in the 

contract undertake by him.  In the event of any dispute arising between the contractor and his 

workmen on the grounds that the wages paid are not fair and reasonable.  The dispute shall be 

referred without delay to the Dy. Engineer who shall decide the same.  The decision of the Dy. 

Engineer shall be conclusive and binding on the contractor but such decision shall not in any way 
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affect the conditions in the contract regarding the payment to be made by corporation at the 

sanctioned tender rates.  

(vi) Contractor shall provide drinking water facilities to the workers.   Similar amenities shall be 

provided to the workers engaged on large work in urban areas. 

 

(vii) Contractor  to make precaution against accidents which take place on account of labours 

using loose garments while working on machinery. 

 

Clause 44 : Payment to contractors shall be made by cheque drawn on any treasury within the 

division convenient to them provided the amount exceed Rs. 10  Amounts not exceeding Rs. 10 will 

be paid in cash. 

 

Clause 45 : Any contractor who does not accept these conditions shall not be allowed to tender or 

works. 

 

Clause 46 : If Corporation declares state of scarcity or famine to exist in any village situated within 

10 miles of the work, the contractor shall employ upon such parts of the work, as are suitable for 

unskilled labour, any person certified to him by the Dy. Engineer, or by any person to whom the Dy. 

Engineer may have delegated this duty in writing to be in need of relief and shall be bound to pay to 

such person wages not below the minimum which MFSDCL may have fixed in this behalf.  Any 

disputes which may  arise in connection with the implementation of this clause shall be decided by 

the Dy. Engineer whose decision shall be final and binding on the contractor. 

 

Clause 47 : The price  quoted by the contractors shall not in any case exceed the control price, if 

any, fixed by Govt. or reasonable price which it is permissible for him to change a private purchase 

for the same class and description, the controlled price or the price permissible under Hoarding and 

profiteering Ordinance, 1948 as amended form time to time, if the price quoted exceeds the 

controlled price or the price permissible under Hording and profiteering prevention Ordinance the 

contractor will specifically mention this fact in this tender along with reason for quoting such higher 

prices.  The purchaser at  his discretion will in such case exercise the right of revising the rice at any 

stage so as to conform with controlled price on the permissible under the Hoarding and profiteering 

prevention Ordinance.  The discretion will be exercised without prejudice to any other action that 

may be taken against the contractor.  

 

Clause 47A : The tendered rates shall be inclusive of all taxes, rates and caused and shall also be 

inclusive of the tax leviable in respect of works contract under provision of the Maharashtra Sales 

Tax on transfer of property in goods involved in the execution of works contract Act 1985 

(Maharashtra Act No. XIX of 1985). 
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Clause 48 : The rates to be quoted by the contractor must be inclusive of Sales Tax No extra 

payment on this account will be made to the contractor.  

 

Clause 49 : In case of materials that may remain surplus with the contractor form those issued for 

the work contracted for the date of ascertainment of the materials being surplus will be taken as the 

date of state for the  purpose of sales tax and the sales tax will be recovered on such date. 

 

Clause 50 : The contractor shall employ the unskilled labour to be employed by him on the said 

work only from locally available labours and shall give preference to those persons enrolled under 

Maharashtra MFSDCL Employment and self-employment Department‟s Scheme. 

 

Provided however, that if the  required unskilled labors are not available, locally the contractor shall 

in the first in stage employ such number of persons as is available and thereafter may with previous 

permission, in writing of the Dy. Engineer-in-charge of the said work, obtain the rest of the 

requirement of unskilled labour from outside the above scheme. 

 

Clause 51 : Wages to be paid to the skilled and unskilled labourers engaged by the contractor.  

 

The contractor shall pay the labourers skilled and unskilled according to the wages prescribed by 

the minimum Wages Act of 1948 applicable to the area in which the work the contractor is located. 

 

(1) The contractor shall compay with the provisions of the apprentices Act 1961 and the rules 

and order issued  under from time to time, if he fails to do so his failure will be a breach of the 

contract.  The contract and the Superintending Engineer may in his discretion cancel of the contract.  

The Contractor shall al so be liable for precautionary liability, arising out on account  any violation by 

him of the provision of Act.  The contractor shall pay labourers, skilled and unskilled according to 

prescribed wages by Minimum Wages Act applicable to the area in which work of the contractor is in  

progress. 

 

(2) The contractor to take precautions against accidents which take place on account of labour 

using loose garments while working near machinery 

 

Clause 52 : All account whatsoever which the contractor is liable to pay to the Corporation in 

connection with the execution of the work including the amount payable in respect of (i) materials 

and or stores supplied/issued hereunder by the Corporation to the contractor (ii) hire charges in 

respect of heavy plant.  Machinery and equipment given on hire by the Corporation to the contractor 

for execution him of the work and/or on which advances have been given by the Corporation to the 

contractor shall be deemed to be arrears of the L and revenue and the Corporation may without 
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prejudice to any other rights and remedies of the Corporation recover the same room the contractor 

as arrears of Revenue. 

 

Clause 53 : The contractor shall duly comply with all the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1979 (37 of 1970) and the Maharashtra contract  Labour (Regulation 

and Abolition) Rules, 1971 as amended from time to time and all other relevant statues and 

statutory provisions concerning payment of wages particularly to workmen employed by the 

contractor and working on the site of the work.  In particular the contractor shall pay wages to each 

employed by him on the site of the work at the rtes prescribed under the Maharashtra Contract 

Labour (Regulation and Abolition) Rules 1971.  If the contractor fails or neglects to wages at the 

said rate or makes short payment and the Corporation makes such payment of wager in full or part 

thereof less paid by the contract as the case may be the amount so paid by the Corporation to such 

workers shall be deemed to be arrears of Land Revenue and the Corporation shall be entitled to 

recover the same such as from the Contractor or deduct same from the amount payable by the 

Corporation to the contractor hereunder or from any other amount payable by the Corporation to the 

contractor hereunder of form any other amount/s payable to him by the Corporation. 

 

Clause 54 : The contractor shall engage apprentices such as brick-layer, carpenter, wiremen, 

plumber, as well as black-,smith by recommended by the State  Apprenticeship advisor Director of 

Technical Education, Dhobi-Talao, Bombay-1.  In the construction work (As per MFSDCL of 

Maharashtra Education Department NO. TSA/5170/T/56689, dated 7/7/72). 

 

Clause 55:- 

 

a) The anti-malaria and other health measures shall be taken as directed by the Joint Director 

(Malaria and Filena) of Health Services, Pune. 

b) Contractor shall see that mosquito genic conditions are not created so as to keep vector 

population to minimum level. 

c) Contractor shall carry out anti-malaria measures in the area as per guidelines prescribed 

under National Malaria Eradication Programme and as directed by the Joint Director (Malaria and 

Fileria) of Health Services, Pune. 

d) In case of default carrying out prescribed anti-malaria measures resulting in increase in 

malaria incidence, contractor shall be liable to pay to Corporation the amount spend by Corporation 

on anti-malaria measures to control the situation in addition to fine. 

 

e) Relation with Public Authorities :- 

 

 The contractor shall make sufficient arrangements for draining away the sullage water as 

well as water coming from bathing  and,  washing places and shall dispose off this water in such 
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away so as no to cause any  nuisance.  He shall also keep the premises clean by employing  

sufficient number of sweepers.  The contractor shall comply with all rules, regulations bye-laws and 

directions given from time to time by any local or public Authority in connection with this work and 

shall pay fees charges which are leviable on him without any extra cost to Corporation.  
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NAME OF WORK 

 

SCHEDULE “A” 

Schedule showing (approximately) the materials to be supplied form the Public Works Stores for the 

work contracted to be executed and Preliminary and Ancillary works and the rates at which they are 

to be charged for…. 

 

Sr.No. Particulars Quantity Unit Rates which the Material 

will be charged 

Place of 

Delivery 

    in figures in Words  

 

 

 

 

Conditions of Schedule „A‟ attached separately 

Note :  The person or firm submitting the tender should see that the rates in the above schedule are 

filled up by the  Dy. Engineer in-charge on the issue of form prior to the submission of the tender 
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Conditions of materials issued under Schedule „A‟ 

 

The issue of materials by the Department under Schedule „A‟ of this contract will be subject to interalia 

the following conditions :- 

1) All the materials shall be made available for delivery on working days and during works hours 

only, to be arranged mutually by the contractor between himself and the Store-keeper  or he Sub-

Division Officer who so ever shall issue the same.  The material shall be made available  at the place of 

delivery mentioned ins schedule „A‟ of the tender.  

2) The contractor shall submit periodically as well as an completion of work, an account of all 

materials issued to him in a manner as directly by Engineer in-charge.   The contractor shall al so 

furnish an account of previous materials issued before placing demand for the further materials.  In 

addition  a separate  register shall be maintained on site for recording daily item wise cement 

consumption of cement issued to the and also item wise consumption of other materials issued under 

Schedule „A‟ as directed.  This shall be signed daily by contractor or his representative and 

representative of Engineer-in-charge. 

 

3) The quantities in Schedule  „A‟ are approximate and may vary according to actual and bona fide 

use as certified by the Engineer-in charge. 

 

4) All materials mentioned in Schedule „A‟ required for the work shall be taken from the  

Department only.  The materials from other source, in lieu of the materials in Schedule „A‟  shall not be 

tested from any Corporation Laboratory by the Contractor and samples of such Materials shall be 

tested from any Corporation Laboratory by the  Contractor   at his own cost and the test results to be 

supplied to the Department.  The materials not conforming to the required standard shall be removed at 

once from the site of the work by the contractor at his own cost.  

 

5) The rate mentioned in Schedule „A‟ are inclusive of Sales tax and storage charges. 

 

6) After issue of any material for use on bona fide Govt. work to contractor if the Engineer –in-

charge ascertains on any particular date that the portion of such supplies comes to surplus to the 

requirement of the work, the date of ascertainment will be taken as the date for sale for the purpose of 

payment of Sales X on such portion and recovered from the contractor as per rules. 

 

7) The Contractor shall construct shed/sheds  as per direction of the Engineer-in-charge of the 

work for storing the materials issued to him by this department and provide double locking materials 

shall be taken for use in presence of the Departmental persons only. 
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8) The contractor shall make his own arrangement of the safe custody for the materials which are 

supplied to him by the Department. 

 

9) The contractor shall not use cement and other materials under Schedule „A‟ n items other than 

as per this tender except for such ancillary small items as are connected with absolutely necessary for 

execution of this work as may be decided by the Engineer.  

 

10) All steel issued under Schedule „A‟ which remains surplus with the contractor after use in the 

work, shall be returned to the Department Generally, only full lengths bards in lengths supplied by the 

Department shall be taken black by the department.  However, the Engineer-in-charge may at his 

discretion, take back bards of particular diameter in any other lengths approved by him, if same are 

required for use in Corporation work.  The rates for are payment of the surplus acceptable materials 

required by the contractor  at the godown of issue, shall be at the prevailing market rates or the rates 

charged top the contractor, excluding the element of storage charges or the issued rates excluding the 

element of storage charges at the time of ret urn, whichever is lower.  The quantity of such surplus steel 

as is not acceptable to the department may be disposed off by the contractor in any manner he likes 

and the cost there of shall entirely be borne by the contractor.  However, in cases in which the materials 

issued to a contractor become surplus owing to change in the designing of the work after the materials 

were issued to the contractor, the materials should be taken back from the contractor at the same rates 

at which they were supplied to him by Corporation provided, the materials, at the  time taking over, 

were not actually needed and are service. 

11) Wild Steel / Tor Steel bards shall be issued to the contractor on actual weighment.  however, for  

the purpose of payment, the weight of steel bars used on the work  shall be calculated on the basis 

standard weight per unit length vide table in B 10, 13 of Standard Specification Book 972 edition by B & 

C Dept.  Hence, claims on account of difference in actual weight and calculated on the basis of 

standard weight  per unit length shall not be entertained.  No extra calculated on the basis of standard 

weight per unit length shall not entertained.  NO extra payment for straightening the bars will be made. 

 

12) The contractor shall make his own arrangement for securing structural steel such as square 

bars, flats, rolled steel joists, angles, iron plates, etc. the department is neither responsible for securing 

permit nor to supply requires structural steel.  however, necessary certificate to the effect that the 

material is required for the said bona fide Govt. work, will be issued if required.   
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13) The charges for conveyance  of materials from the place of delivery to the site of work and the 

actual spot on work site shall be entirely born by  the contractor.  No claims on this account shall be 

entertained.  

 

14) All surplus materials after completion of the work are not returned by the contractor, recovery o f 

such materials shall be made at the penal rate of twice the issue rate of these materials from the 

contractor,.  Sales Tax and General tax on the cost of surplus materials which are not returned, shall 

also be recovered form the contractor as decided by the Dy. Engineer.  However, it is clear that if any 

surplus materials returned is in unserviceable or in damaged conditions, the same will not be accepted  

In such case the cost will be recovered from the contractor as stated above in this clause. 

 

15) Empty asphalt drums will have to be returned to the depot. In case of non-return to empty 

asphalt drums, recovery at Rs.____ per drum will be charged to the contractor. 

 

16) The person/firm submitting the tenders should see that the rates in the above schedule „A‟ are  -

- up by the Dy. Engineer-in-charge of the work on the issue of the form prior to the submission of the 

tender.  

 

17) The Govt. shall not be responsible  for the loss in cement during transit.  Cement delivered to 

the contractor at the Govt. stores shall mean 50 Kgs./ per bag by weight.  The rate quoted should 

correspond to this method of reckoning.  In case weight batching is adopted, the direction will have to 

be done on weight basis.  While doing if cement is found to be short by a bag, it will have to be made 

good by the contractor for which additional cement would be supplied by the Department at issue rate 

in Schedule „A‟. 

 

18) For the purpose of the issue rate, the area of A.C. sheets and ridges shall be the actual gross 

size before laying in the roof and each dimensions shall be measured at straight line in plain neglecting 

extra length due to corrugations etc.) 

 

19) The contractor shall furnish unstamped receipts for all materials issued under schedule „A‟. 

 

20) The contractor shall furnish the account of steel, cement etc. issued to him at each time before 

placing an indent for further supply.  The quantity demanded in the indent should be commensurate 

with the immediate requirement of the work.  Also be should submit on commensurate with the 

immediate requirement of the work.  Also be should submit on  completion of the work final account of 

all the materials sup plied to him by the department.  This account will be scrutinized by the engineer-
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in-charge and if any extra use is found  shortages are seen, and any quality of material remains 

unaccounted, recovery at penal rates will be effected for such quantities as motioned in clause 14 

above.  

 

21) A separate register shall be maintained on site for recording detailed item wise cement and 

steel consumption on the work.  The register shall be signed by the contractor or his authorized 

representatives and got signed from the representative of the Engineer-in-charge. 
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GENERAL CONDITION FOR ELECTRICAL WORKS.   

 

1. All the items occurring in the works and as found necessary in actual execution shall be carried 

out in workman like manner as per specification given in P.W.D.  Hand look (Volume-16) I.F wiring 

Regulations for buildings. I.B.Act., (late addition ) IS code of practice for each item of work and as per 

the instruction of Dy. Engineer (Elect), In-charge from time to time .  Specification herewith attached 

shall however have the precedence and the contractor/s should please read them carefully. 

 

2. Item must be distinctly understood that the conditions of the contract and specification are 

intended to be rigidly enforced and no relaxation on the ground of customs prevailing is to be allowed.  

No extra work will be carried out by the contractor‟s unless ordered in writing by the Dy. Engineer 

(Elect) within seven days of receipt of such orders.  Extra charges for claim in respect of extra work will 

not be entertained unless the work to which it relates  as clearly without the spirit and meaning of the 

specifications.  

 In case of the failure of the contractors to get the rate fixed as above within the specified period 

as above, the rate that may be fixed by the Dy. Engineer (Elect) shall be binding on the contractor. 

 

3. The contractor shall engage and experience licensed and authorized first class supervisor 

(Elect.) for the work who should be capable of managing and guiding the work.  He will take such 

orders as may be given to him from time to time and will be responsible for carrying out the same 

promptly. 

 

4. In case the contractors continue to indulge in doing work contrary to the instructions give to 

them in the order beck or given in writing by separate communication they will be doing so entirely at 

their risk and cost and the Engineer –in-charge or his authorized representative shall have the right to 

stop such work and get the needful done at the contractor‟s risk and cost.  The contractor shall be held 

responsible for the delay of execution of work and other consequences arising out of nonco9mpliance 

of the orders given.  

5. The contractor/s will have to make is / their own arrangements at his/their own cost for office 

and stores an safe-guarding the materials dropped to the work and the materials issued by the 

MFSCDC Ltd. If any. 

6. The contractors shall provide all labour, tools, peg, strings and all other materials as required for 

linking and setting out the cable routs etc. and all tools, laour etc. required to complete the job in all 

respect for the work without any payment. 

7. The contractor shall make their own arrangement at their own expenses all necessary 

provisions for housing water supply ad sanitary arrangement for his/their employees and pay directly to 
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the authorities concerned all rents/sales tax and other charges.  However, water charges at 0.1% of the 

estimated cost of the word will be recovered from the R.S. bills of the contractor.  

8. The rates tendered by the contractor/s shall be inclusive of all taxes, duties, excise, octroi and 

all other taxes on the materials required for the work and labour and no extra payment shall be made to 

the contractor on any account thereof.  NO escalation on any account is permissible. 

 

9. The time provided in the contract takes into account all exigencies including monsoon 

conditions. 

 

10. Every tenderer to give shall be made to give clear possession of the work in the building in one 

lot. If it is not possible to do so the possession shall be in separate lots for which delay no claim shall be 

entertained.  However, on such account necessary extension of the contract period may be considered 

on application from the contractor at the right time.  The contractor shall show satisfactory progress on 

the work where clear possession of the site is given and in case of delay action as per terms of contract 

shall be taken.  

 

11. The contractor shall have to pay all deposit and payment to all concerned authorities for 

execution of all items of the work under this contract and the same are inclusive of his/their rates. 

 

12. After completion of the job contractor/s shall remove forthwith all the serviceable and 

unserviceable materials from the site of work and other debris shall be dumped and leveled as ordered 

within the authorizes area, if  required or otherwise shall remove the same from site of work, if so 

ordered without any extra cost. 

 

13. In case of failure on the part of the contractor/s to comply with any of the instructions given in 

the notice of under the tender conditions, the Dy. Engineer (Elect.) to get the work done at the risk and 

cost of the contractor/s and deduct necessary amount from his their bills or other dues in the M.F.S.& 

C.D.C. LTD. 

 

 

14. The rates quoted in the tender applies to all the details described for the items in the Schedule 

B and in specifications notes or any other part of the tender.  The items shall been treated complete 

item payable at the tendered rates and nothing extra being payable separately on any account. 

 

15. The sanction schedule of rates for the current year shall be taken into account for any extra item 

and the same shall be binding on the contractor/s. 
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16. The contractor/s shall be fully responsible for safe guarding, fittings, fixtures etc. till the work 

completed in all respected and handed over to Dy. Engineer(Elect.) of the work in writing.  

 

17. GUARANTEE: It is binding on the contractor/s to give the guarantee for repairs and 

replacement of any part which goes out of order due to manufacturing defects within a period of one 

year from the date of completion of the work. 

 

18. All the times under the contract must be done as per the direction of Dy. Engineer (Elect.) or his 

authorized assistants and be easily accessible and capable of being thoroughly inspected. 

 

19. All the materials, accessories and fittings etc. provided by the contractor/s shall be of best 

quality and shall confirm with the standard specification.  The materials etc. shall be as per detailed list 

and the samples shall be submitted accordingly and get approved.  If contractor failed to use the 

approved make of materials, accessories etc. the same will be rejected and replaced at the risk and 

cost of the contactor/s. 

 

20. The work shall not be sublet or carried out by a subcontractor Only full competent wireman 

/skilled workers shall be employed and the work shall be carried out under the direct supervision of the 

licensed supervisor.  The name and the license of he first class Supervisor shall be intimated before 

commencement of the work to the Dy. Engineer (Elect.) in writing. 

 

21. The work shall be executed in a workman like manner and shall present neat and satisfactory 

appearance when fully completed.  

 

22. The specification for this work are based on the plans of the building showing the approximate 

location of all outlets, switches, accessories etc. in the drawings.  In case the specification are 

completely contrary on each other, and if decided by the Dy. Engineer (Elect.) to shift the position of 

any light points/fain points etc. or to modify the line out the contractor shall have to carry out any 

alterations without any extra cost as per the instruction of the Engineer-In-chagre. 

 

23. During the execution of any items of work any damage is done to the structural members, 

finishing of the main work, the same shall be rectified and reinstated to the original store to the entire 

satisfaction of the Dy. Engineer (Elect) failing which the needful shall be done at the entire risk and cost 

of the contractor/s and the expenditure incurred shall be recovered from his dues. 
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24. Before purchasing any accessories, fittings etc. required for the work the contractor shall get the 

brand and samples approved from the Dy. Engineer (Elect) and in case they faired to do so, the work 

with such a materials will be liable to be rejected for which the responsibility shall be solely of the 

contractor/s. 

 

25. All items of the work shall be completely and thoroughly finished in fine workman like manner as 

per the direction of the Dy. Engineer (Elect) or his authorized representative before the work is handed 

over to the MFSCDCL.  Satisfactory test for the work and materials shall be given by the contractor/s at 

his own cos. 

 

26. The contractor shall have to obtain necessary NOC from P.W.D. Electrical Inspector if total 

height of the building is more than 15 meters for which no extra payment shall be made. 

 

27. Every care should be taken to see that the progress on the work as per specification and the 

work completed within stipulated time and work handed over to MFSCDC Ltd. In writing with inventory 

and signed by the Supervisory Staff of this office without which the work shall not be treated as 

completed.  

 

28. The contractor/s should submit the sample consisting of all materials as per the specifications to 

the Dy. Engineer (Elect) within three days of receipt of the work order and get the same approved 

before installation of the same on the site of the work. 

 

29. The supervisory staff of the Dy. Engineer (Elect) shall be entitle to remove bad quality and non-

specter, non-approved materials for rejection without any extra charges for the same.  Any materials 

beyond approval and deviation from the specified shall have to be replaced free of cost by the 

contractors. 

 

30.       All permissions / approvals from Electrical Inspector, Thane-1 and MSEDCL has to be obtained 

by the contractor. 
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DETAILES SPECIFICATION OF ELECTRICAL WORK  

 

5.1 GENERAL SPECIFICATIONS: 

 The following item wise specification will apply under circumstances to the work to be carried 

out against this contract and it is to be ensured the contractor hall obtain for himself at his own 

expenses and on his own responsibility all the information which may be necessary off purpose of 

competing the tender and for entering into a contract keeping in view the specifications and inspection 

of same etc.  

 The tender rates shall it clued for the cost of materials, erections, construction, commissioning, 

labour, supervision, tools, planks, transport, all taxes contingencies, breakage, wastage, sunaries, 

scaffolding, maintenance of installation for one year etc., they should be for an item compete in all 

respect.  

 The electrical installation shall comply with the requirement of Indian Electricity Act and Rules 

made there under and also with any other regulation such as these made under fire insurance act they 

may be applicable.  

5.2 MATERIALS : 

a. All materials used on the works shall to the relevant B.I.S. specifications.  

b. The material covered under quality control order shall bear the manufacturing certificate issued 

by the competent authority under the order. 

c. While carrying out Electrical works latest provisions of I.E. rule must  be followed. 

d. All materials and fixtures to be used by the contractor are to be got approved from the Engineer 

in charge before they are used in the work. 

e. The contractor shall use materials accessories or fitting any one of the makes mentioned in the 

tender and as approved by the Engineer in charge of the work. 

f. Before the commencement of he work the contractor shall submit detailed drawing in triplicate 

showing the size of the cubical panel with bus bar arrangements, switchgears, M.C.C.B.‟S.,  Voltmeter, 

Ammeter, Rotary switch, C.T. along with the connection for the approval of the Deputy Engineer 

(Electrical.). 

 

 

 

 

 

5.3 SUPERVISION & QUALITY CONTROL :  

The M.F.S. & C.D.C. Ltd. has appointed Engineer in charge to supervise, for quality control & checking 

the measurement and day to day  progress of the electrical works.  The contractors shall receive 
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necessary instructions from the Dy. Engineer (Elect.) regarding the work in writing as and when 

necessary.  

Before, the commencement of work, the contractor, shall obtain necessary approval of Electrical 

materials and accessories required for the work and obtain necessary lay out approved through the Dy. 

Engineer (Elect.) 

The Dy. Engineer (Elect,) shall be overall in charge of the work to maintain good quality and completion 

of the work in all respects as stipulated in the contract. 

 

 

CONTRACTOR      DY ENGINEER (ELECT) 

       M.F.S. & C.D.C.LTD. 

      FILM CITY, MUMBAI – 400 065 
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ADDITIONAL CONDITION 

SPECIFICATION FOR – ELECTRICAL INSTLLATION WORK CODES AND STANDARDS. 

1. The Following code and standards shall be applicable for the continuous performance or all  

electrical equipment to be supplied, delivered at site, erected, tested and commissioned. 

2. The electrical equipment offered shall comply to the relevant Aers or Regulation. 

a. Indian standard speciation. 

b. Fire Insurance Regulation. 

c. Tariff Advisory committee Regulation. 

d. And in particular to Indian Electricity Rules in all respect with other IS code as applicable at the 

time of execution over and above the following codes and with all its latest amendments up-to-date. 

 

3. Some of the Indian standards are indicated below for general reference:- 

 

IS – 5316 Guide for safety procedure and practices in Electricity works. 

IS- 5908 Method of measurement of electrical Installation in building. 

IS- 732 Electrical Wiring Installation (upto 650 V).  

IS- 694 PVC Insulated cable and codes for Power/Lighting. 

IS- 1554 Part-I PVC Insulated cable for working voltage upto 1.1 KV 

    

 

 

 

 

 

 

 

 

 

 

 

 

CONTRACTOR NO.OF CORRECTIONS   DY.ENGINEER  (ELECT)  

IS – 162 Electrical Power Switch ear for indoor & outdoor Installations. 

IS- 342 Metal enclosed switchgear and control gear. 

IS- 3043 Code of Practise for earthing 
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IS- 1567 Metal Clad switches upto 100 Amps. 

IS- 1293 3 Pin plugs and socket. 

IS – 1087 Single pole templar switch 5 Amps. 

IS – 375 Marking & arrangement for switchgear boards Main connection and 

auxiliary wiring.   

IS – 374 Ceiling fans.  

IS – 374 Ceiling fans. 

IS – 2675 Enclosed distribution fuse boards and cutouts for voltage upto 1100 V. 

IS – 2509 PVC electrical conduits. 

IS – 2309 Code of practice for lightening protection. 

IS – 2312 Exhaust Fans. 

IS – 3854 Switchers for domestic and similar purpose. 

IS – 2208 HRC Cartridge fuse units upto 650 V. 

IS – 2147 Degree of protection provide for enclosure of switchgear. 

IS – 1947 Flood lights. 

IS – 6381 Specifications for construction and testing of electrical apparatus.  

IS – 5578 Guide for making of insulated conductors.  

IS – 4613 Switch sockets outlets. 

 

 Nothing in this specification shall be construed to relieve the Contractor of his responsibility to 

make the installations comply with the requirements of the above. 

 

 

 

 

 

 

 

ADDITIONAL SPECIFICATIONS FOR ET WORKS:  

 

 

General : 

 

 The Electrical Installation work in general shall be carried out in accordance with I.E. Act, IEE 

wiring regulations for buildings.  I.S. code of practice for various types electric works and P.W.D. 



 

CONTRACTOR  
Page 68 

                       DY. ENGINEER (ELEC) 
  

Handbook (Vol.16). But wherever these specification differ from the above rules, the specifications 

given below shall be strictly followed.  

 

Point Wiring on T.W. Battens: 

 The battens shall be of well seasoned teak-wood without knots and shall be impregnated with 

two coats of shellac varnish before actual use.  The thickness of the battons shall be as per I.S. 

specifications.  The T.W. Battons shall be fixed on the walls or ceiling of the buildings by means of PVC 

Pousgs, and iron screws.  The distance in between the crews supporting the battons shall not be more 

than 60 Cmm (2Ft.).  The screws shall be fixed counter – sunk  so that the wires fixed on the battens 

are not scratched or damaged.  Bends and curves made of well seasoned teak-wood and duly 

varnished shall be used at the places where the run of wires is changing the directions.  The battens 

shall be in full length and pieces will not be allowed on the run. 

 The wires shall be attached to the battens by using tinned brass joint clips of 32 SWG (274 mm 

thick) and 8 mm wide of suitable size.  (or as specified in items) as required and fixed with pure brass 

nails of 3/8” x 17 SWG and with a spacing not more than 80 mm centre to centre. 
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T.W. Boards, blacks etc. 

 

 All the boards used shall be made of 1st class teak wood will seasoned and will polished.  These 

shall be double fooling type with 2 to 3 Nos. of heavy duty rust proof himtches and 2 Nos. of heavy 

brass hooks and eyebols of required size.  The top planks shall be either T.W. or 6mm thick marine ply. 

The boards shall be fixed to walls by fixing 4 Nos. of T.W. qutties in the walls and with iron screws.  In 

case, sun mica surfaced boards are specified, the same shall he provided on the above mentioned 

T.W. Boards with approved quality sun mica laminated sheet and proper adhesive firmly.  The T.W. 

round or square blocks shall be double type and of best quality and of suitable size to suit accessories 

etc be fixed on.  The blocks shall be well polished and the size and quality of T.W. Boards/blocks shall 

be got approved from the Engineer- In-Charge before actual use on the work. 

 

 When PVC casing/ capping system is done, the round blocks shall be of PVC and of heavy duty 

and approved quality as directed.  The same shall be of appropriate size to suit the accessories to be 

fixed on and fixed on ceiling by using PVC plugs and iron screws of required size. 

 Teak-wood quitters for supporting pipes, cables etc. shall be used and shall be of 19mm square 

tapered of required length and of beast seasoned teak-wood and well polished.  These shall be rigidly 

secured to walls by using cement mortar and finished properly.  Nowhere the screws shall be 

hammered while fixing if hammered, such work will be rejected. 

 

Point wiring in PVC Casing and Capping (Trunking ) system: 

 

 In the alternative if specified or if directed by the Engineer In Charges, the wiring shall be done 

in PVC casing and capping system.  The PVC casing and capping shall be of heavy duty of approved 

make and of appropriate size and thickness to accommodate required number of wires.  The same 

shall be of white colour with embossing of manufactures name and other details.  The casing shall be 

fixed on walls or ceilings by using PVC plugs and iron screws of required size.  The distance between 

the screws supporting the casing shall not be more than 60mm (2.00feets).  Necessary PVC fittings 

and accessories required for this type of wiring (bends, tees couplings elbows couplers etc.) shall be 

used as required and as directed by the Engineer In charges.  

 

INSULATED WIRES : 

 

 All the wires shall be poly-vinyl chloride insulated having copper/alluminium conductors of 

standard type and of required cross section area at the minimum 1.5 Sq.m. and of 650 Volts grade ISI 

grade ISI marked The make type and quality of these wires shall be got approved from the Engineer In 
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charge.  The same shall be fixed on buttons or run in PVC Casting/capping as required and/specified in 

the items of schedule “B” Point wiring in any of the above systems shall be done in looping in system 

with each point  having a separate control.  The wiring passing through a porcelain or PVC pipe of 

required size duly finished and matched with the original wall etc as directed. 

 

ACCESSORIES  : 

 

 Single pole switches be bakelite porcelain based type, piano type, piano type flush mounting for 

5/15 amp. A.C. 250Volts grade as specified in the item of schedule.  All the contacts ad springs, screws 

and other parts in the switches shall be robust and shall be of brass or bronze as per I.S. specification.  

The switches shall be fixed on the T.W. boards or blocks as the case may be by means of brass screws 

of suitable size.  All switches controlling light points must be placed on phase wire only.  The switches 

and other accessories shall be mounted at the height of 1525 mm from floor level unless and otherwise 

specified.  Single switches shall be fixed on double square blocks 4”x4”x1.5”. 

 

 Three pin plug sockets shall be either porcelain based bakelite or piano type, flush mounting 

type for 5/15 amp. A.C. 250Volt grade as specified in item of Schedule.  All the plugs sockets must 

have two pin and one earth terminal of brass/bronze.  The earth terminal to be connected to the main 

earth wire by means of 12 swg. Alluminium wire duly sleved in the switch boards with PVC sleve of 

required size and length.  The socket shall be fixed on TW boards by means of pure brass screws of 

required size.  

 All the batten bolders abgle holders and pendent holders shall be bakelite based either white or 

of urea of skirt type only with inner pure brass ring for 5 amps. A.C. 250 volts grade.  All the contacts 

and springs shall be of heavy duty brass or bronze.  The springs in all type of holders shall be strong 

enough and shall be capable for making good and firm contacts with the bulbs.  Pure brass screws of 

suitable size. 

 

 The ceiling rose shall be bakelite white/urea with all heavy duty brass/bronze connectors, 

screws etc. suitable for 5 amps. AC 250 Volts grade supply and shall be fixed similarly as that of 

holders as mentioned above. 

 Anchor type D.P. Switches must be heavy duty type and equipped with an indicator lamp of best 

durable quality and shall be porcelain based ivory/white urea cover, 30 Amps.  250 Volts capacity and 

have all copper/bronze contact, screws and all parts preferably with silverside contacts.  The springs 

shall be of bronze and of robust type and suitable for quick make and break action.  It may be noted 

that if the DP Switch is provided in the meter cupboard or cabine on existing or providing TW Planks for 

reduction in the rate of Rs. 4.50 per number will be given for not providing the TW Board or Planks as 
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per tender item provision.  The DP Switches shall be fixed with brass screws of required size and 

length as directed.  The DP Switches in meter cupboard shall be marked with oil paint the block 

numbers and polarity as directed.  The Contractors shall at their cost give full load testing for the 

specified current as and  instructed by D. Engineer (Electrical). 

 

PVC armoured cable :- 

 The cables shall be poly vinyl chloride of ISI Mark, heavy duty type with copper/aluminium 

conductors of specified size as mentioned in the item of schedule and of 1100 Volt grade.  Each coil or 

drum of cable must be accompanied by the makers certificate to that effect setting there the class and 

all other details as per IS specification  and also certificate of having paid excide duty to the concerned 

authorities of Corporation.  The cables shall have marker‟s name or other  means of identification or 

emboss at heavy meter length of the cable as specified of ISI authorities.  

 

The cable shall be erected on the walls or ceilings and supported on MS spacers of site 3”/4” (19mm 

wide) 3/16” (5mm) thick of required length and with MS Clamps ¾” mm (19mm) wide and 1/8” (3mm) 

thick of required length for bunc of cables (from 2 to 8 cables) or GI (14SWG) clamps or heavy duty GI 

saddles for single cables as directed.  The spacing of MS Spacers shall be 30 cms.  Centre to centre 

and at the both ends of the curve where cables are bent for changing direction.  The MC spacers shall 

be firmly fixed by means of nettie-fold  iron screws of adequate size and PVC plugs.  The MS clamps 

shall be fixed to the spacers by means of round headed GI screws of required size as directed.  The 

cable shall be lead in full length from the source of supply main switches in the meter cabin upto the 

main switches as directed i.e. one length on joining of cables is permitted unless and otherwise 

instructed to do so in special cases.  The cables passing through the slabs for flooring shall be 

protected din provided GI pipe for single cable and MS/GI boxes for more cable fabricated out of 14 

SWG MS/GI sheets.  In either cases the same shall be embedded in the floor in flush with the bottom 

surface of the slab and brought upto one ft.  above the finish floor levels and finished with 

cement/mortar and smooth plaster upto 3” (75mm) from floor level on all three sides of the box for 

which nothing extra shall be paid.  If the boxes are MS the same shall  be of CRCA grade only and 

painted with one co at of red oxide and 2 coats of enameled paint of approved tinge and quality, before 

actual erection on site. 

 

The armouring of the cable shall be connected to the earth electrode or main earth by means of G.I. 14 

SWG wire, and suitable size heavy duty copper or aluminum  earthing clips at all the terminating points 

as  directed and for earthing clips nothing extra shall be paid.  A continuous  earth wire, GI of 10 SWG 

shall be run along with cable by using GI bending wire,  at regular intervals of 2 ft. as directed.  The 

main earth shall be connected by means of GI wire 14 SWG and terminated in the main  switch board.  
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All the GI wires shall be not dipped galvanized platted, iron wires will not be allowed and the name well 

be liable for rejection if used by the contractor deliberately or through oversight.  These specifications 

include all connection in al l accessories etc.   Wherever necessary and as directed by the Dy. Engineer 

(E). 

 

 If specified in the item of the item of schedule, and if the conductors are of aluminum the 

following precautions and remedies shall be followed scrupulously for the better workmanship and 

durability. 

 

i) Circular cuts should not be made on the insulation  

ii) The bare conductors shall be handled with care to prevent scratches which may break 

conductors. 

iii) Clean the conductors and apply liberally a suitable contact grease before inserting it, the 

terminals.  

(iv) Use a proper size screw driver for the tightening the grob and other  screws.  Connections with 

aluminum conductors shall  not be made without applying grease single white layer of oxide forms on 

aluminum conductors will impale conductivity.  

 

 

DPIC, TPIC SWITCHES AND DB‟S 

 The switches shall be of rewireable fuses type of capacity as mentioned in the items of schedule 

and shall be fixed on angle and frame or TW board as directed.  The switches shall be of heavy duty 

construction totally enclosed dust proof, quick make and break action and capable of carrying 

continuously the current specified with necessary connections earthing as directed. 

 

 Distribution boards shall be of heavy duty MS dust proof of capacity as mentioned in the 

schedule of items with fused and neutral bar of required capacity and fixed on angle and frame or TW 

Board as directed with necessary connection, earthing, testing as directed.  The make, type and quality 

shall be got approved from the Dy. Engineer (Electrical) 

 

EARTHING : 

 GI earth plate of size 60 x 60 x 0.6.  Shall be buried in 1.5 meters below ground level near meter 

cabin as directed duly filled with 30 K.G. charcoal and GI Earth  wire *SWG double shall be connected 

with nut – bolts.  The earth wire shall be covered in a GI pipe of 12 mm diameter upto 2 meter length 

and terminal shall be provided in the meter cabin to connect the earth lead wire with lugging, 
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connections as directed.  The work shall be carried out as per IS 3043/1966 and per drawings given 

therein 

 

CAUTION BOARD : 

 The caution board shall be of heavy duty citreous enameled GI sheet of 18 SWG of size 150 x 

150 cms.  As per IS 2551/1961 and shall be erected in position as directed by the Dy. Engineer  

(Electrical). 

 

FLOURSESCENT FITTINGS  : Shall be of white stove enameled box type with 0.8 mm thick MS sheet 

and shall be one light type with 40 watts tube, starter, polyester, heavy  duty copper choke with silicon 

stamping condenser of adequate capacity.  This shall be properly wired upto and erected with lock type 

holders.  Fittings and chokes shall be same make and quality and fixed on two numbers of TW blocks 

as directed.  

 

M.V. LAMP FITTINGS, BRACKET AND M.V. LAMPS : The M.V. Lamp fittings should be watertight of 

approved make and similarly CAT.  No. Gas – 125 P Glolite.  The same shall be complete with inner 

reflector and clear acrylic cover and closed type wired within 3 pin porcelain holder,  copper polyester 

choke condenser fuse and shall be of same make and quality and fixed on provided bracket as 

directed.  

 

 M.V. Lampas shall be of three pin screw type 250 V. 125/250/400 Watts and shall be of 

approved quality, make as per tender specifications and list of material and shall be fixed in a position 

and tested as directed by Dy. Engineer (Elect).  Wall bracket shall be painted with one coat of red oxide 

and two coats of enamel paint of approved quality and tinge.  This shall be fixed in a position rigidly by 

means of 50mm x 50mm x 3 mm thick MS flat (2 Nos.) welded to the pipe as directed and 10 mm dia x 

100mm long, grouted nut bolt.  The design shall be got approved from Dy. Engineer (Elect) before 

executing the work.  

 

EARTH WIRE :  The earth wire shall be of 10 SWG hot-dipped galvanized and shall be run along with 

the VC armoured cable as earth wire and shall be connected to the main earth terminal in meter cup-

board as directed.  Individual rooms shall be provided earthing by bonding/connecting & running 14 

SWG G.I. earth wire from made in earth wire upto the main switch board in each room. 

 

CIRCUIT MAINS AND BOARD WIRING: PVC corrugated flexible pipes of required site and quality with 

ISI mark shall be used whenever necessary in the meter cupboard with copper wiring as specified in 
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the item of schedule complete with couplings, bakelite or rubber, bushes, sleaves  etc. as required and 

directed shall be used.   

 

MCB‟S ISOLATORS, ENCLOSURES ETC : The miniature circuit breakers shall be of adequate 

capacity as mentioned in the schedule of items and as directed by the Dy. Engineer (Elect) and 

approved make and fixed in the provided metal clad enclosure or distribution board as directed 

complete with necessary connections and fixed in position as directed on angle and frame or TW Board 

as directed.  The capacity and type of DBS, Isolators etc. shall be as per item of schedule.  

 

 On completion of installation fully, the contractor shall carry our the testing of the same with a 

megger as per IS code of practice, complete wiring, layout diagrams, megger testing results and earth 

testing results shall be submitted by contractor to the Dy.Engineer (Elect.) for the satisfactory 

completion of the work without which the work will not be treated as completed in all respects.  



 

CONTRACTOR  
Page 75 

                       DY. ENGINEER (ELEC) 
  

6.4 MOULDED CASE CIRCUIT BREAKER : 

 

  The MCCB shall be OTH series (DTH – 400) with thermal release range 500 Volts, with 

breaking capacity upto 50KA, including fixing and connection & testing complete.  

 

6.5 TRIPLE POLE METAL CLAD HRC FUSE SWITCH : 

The switch unit shall be of approved make and quality 500 volts erected with connection & testing as 

directed.   

6.6. P.V.C. ARMORED CABLE 1.1 K.V. GRADE  

  The PVS aluminum armored cable shall be of 1.1 KV Grade with aluminum   conductor 

PVC insulated, inner sheathed with G.I. flat steel strip armoring and PVC sheathed cable of approved 

quality and make confirming to IS 1554 (part-I) 1988 code AY (in case of single core ) and code 

AYWY/AYFY/AYY( in case of 4 core cable) ISI mark. The cable shall be in single piece and no jointing 

is permitted. The cable shall be laid in provided trench after removing stone or any sharp materials or 

fixed to the wall or pole or structure with the 6mm thick 32mm width MS spacers with continuous earth 

wire of ordered including luging connection and  testing.  

 

6.7. XLPE CABLE:    

  The cable shall be stranded aluminum with G.I. steel strip armouring PVC sheathed 

11000 V., Grade ISI, marked and confirming to IS with normal temperature 90 C and overload 

temperature upto 130 C  with fair resistance capacity and shall have bending ready of 10 x D ( 10 timed 

overall dia.) 

 

6.8 M.S. SHEET : 

  The M.S. sheet shall be of good quality and of 16 SWG to be used and for fabrication of 

cubical panels and other boxes.  After fabrication the MS sheet shall be cleaned on both sides with acid 

before applying anticorrosive paint and the with 2 coats of enamel paint.  And seven tank process must 

be followed.  Cutting making opening for controlling the switches of fixing accessories shall be done in 

a workman like manner the complete drawing of cubical panel shall be prepared submitted by the 

electrical contractor for approval of the Engineer in Charge.   

 

6.9 IRON : 

  The iron shall be in the form of flats or angle or the channel of various sizes, to suit the 

requirements.  These are to be used for the fabrication of cubical panels, framed etc. for fixing switch 

gears and accessories.  These Iron work or to be cleaned with acid and coated with one coat of red 

oxide and two  coats of enamel paint on the erected imposition.  
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6.10 COPPER STRIPS: 

The copper strip shall be of electro grade for bus bar in the cubical 

panel the size shall be 50 mm X  10 mm size and for earthing the size shall be used. 

 

  The Items include cutting, drilling, fixing with tinned brass nuts bolts and providing 

installation to bus bars and connection and testing. The earthing strips are to be painted with approved 

type and quality of paint with connections and fixing as directed. 

 

6.11 SUB-BAR SUPPORT: 

The Bus bar support shall be of approved make and quality and bus bar support suitable for 1000 

Amps capacity bus bars fixed  with tinned brass nut bolts  ant required distance in the provided cubical 

panel board. 

 

6.12 EARTHING: 

General: 

The earthing shall confirm to the following specification and also refer 

to the Indian standard. Type of Earth Electrodes: 

a. Plate type earth electrode: This shall be galvanized a cast Iron plate of 

60 cm. X 60 cm. X 3 mm. fiat and with bare copper wire of required size as per the Indian standard. 

b Earth lead  : The main earth lead shall be of G.I. strip of 32mm X 6mm thick of R copper trip of 

25mm X 3mm fiat and with bare copper wire of required size as per the Indian standard.  

c Location of earth Electrodes: Normally an earth electrode shall not be situated less than 1. 5 

meter form any building care shall not be situated less than 1.5meter form any building care should be 

taken that the excavation for earth electrodes may not should be taken that the excavation for earth 

electrodes may not effect the column footing or foundation of the building or any structure. 

d Method of Installation and Watering: As per the attached drawing G.I. Pipe for of 19mm dia. C 

Class with funnel attached at the top end of the pipe for watering shall be provided and shall be housed 

in  a masonry enclosure of not less than 30cm X CM x 30cm with a CA frame with CI cover at the top. 

 

 

 The G.I. earth wire of the required size and no‟s shall be enclosed I 12mm dia. G.I. C class pipe 

connected or G. I. strip of 32 X 6mm flat or copper strip nut  bolts washers etc, and covered with 

bituminous compound to avoid rusting.  The charcosl and salt layers shall be provided in the pit as per 

the IS as directed by the Engineer in charge.  The record distance between electrodes shall not be less 

than 4mm or as per the Indian Standard specification for electrical sub station of 630 KVA/11.   
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6.13 AMMETER : 

Aluminum lugs shall be heavy duty type made of electro grade aluminium and shall confirmed to IS.   

This shall be fixed properly by crimping tools of required size and capacity and connected with tinned 

brass nuts bolts and tested as directed. 

 

6.14 VOLTMETER :  

The Voltmeter shall be 0-500 volts/50cycles flush type as approved, to be installed on the provided 

M.S. box including connection with PVC copper wire complete with testing as directed. 

 

6.15 SELECTOR SWITCH : 

 This shall be with a primary winding of 100/5-400-5 ratio as approved, with 15 volts Amps burden to be 

installed inside the cubical panel including connection copper wire complete with testing as directed. 

6.16 SELECTOR SWITCH : 

  This shall be suitable for 3phase A.C. supply, 500 Volts., 50 cycles suitable for voltmeter 

including connection with PVC copper wire and testing complete.  

 

 

 

6.17 PILOT LAMPS : 

  This shall be of approved make and quality to be fixed on panel board with necessary  

panel  fuses and copper PVC wire connection complete with testing. 

 

6.18 PRINTED INSTRUCTION CHARTS : 

 

  This shall have instructions printed in English and Marathi for training persons suffering 

form electric shock etc.  This charges shall be framed with good quality frame and clear front glass and 

back covering and to be fixed on the wall as directed.  

 

6.19 RUBBER MATING : 

The rubber mating shall be of superior quality with high insulation properties and from the approved 

manufacturer.  This shall be of 6mm thickness and of required breadth and length as approved by the 

Engineer In-charge. 
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RECOMMENDED MAKES OF MATERIAL 

A. Electrical Installation 

 

Sr.No. Particulars Make 

1. Transformers Bharat Bijlee, Crompton Greaves, Pactil, 

Kirloskar or approved by MSEDCL etc. 

2. HT Switchgear Siemens, Kirloskar, Crompton Greaves, 

ABB 

3. MV Switchgear  

a) Air Circuit Breakers Siemens, English Electric, L&T ,Crompton 

Greaves, ABB 

b) Moulded Case Circuit Breakers English Electric, L&T, Crompton Greaves, 

ABB 

c) Contractors Siemens, L&T, Crompton Greaves, Cutler 

Hammer 

d) Meters & Relays English Electric, Universal, Automatic 

Electric 

e) Over Loads Siemens L&T, Cutler Hammer 

 

f) C.T. Automatic Electric, Power Pack 

g) Fans Crompton, Usha, Havells, Bajaj 

4. H.T. Cable CCI, ICC, Universal, Gloster, Havells, 

Polycab, Finolex 

5. L.T. Cables Universal, Glostar, Havells, Polycab, 

Finolex, K.K. cables 

6. Cable End Terminations Glands 

& Lugs 

Dowells 

7. Cable Trays MEK, Sadhana, Metal Perforation Pvt. 

Ltd. 

8. PF capacitors  

a) Capacitors Momays, Asian, Khatau, Junker, Power 

Cap, TIBCON 

b) Relays Syntron, Phasitron as approved 

c) Ignitare L&T, Minilac, Philips, Crompton 

9. Distribution Boards  
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a) Fuses Siemens, English Electric ,L&T, 

b) MCB‟s Crompton Greaves, Siemens, MDS, S&G 

Power, Indo Kopp 

c) Rewirable Fuses KEW, BOSMA, Crompton greaves, 

Havell‟s  ,Anchor 

d) Dimmers L & T, Automatic Electric, rider, Anchor, 

MK, CPL, ROMA. 

e) M.S. Conduit Precession 

f) PVC Conduit Premium 

g) Wires Finolex,  Filco, V. Plast, Polycab & Anchor 

10. Mirror Optic Fittings Wipro, Crompton Greaves, Philips, 

Fixolite. 

11. CFL, PL, LED Lamps fittings Philips, Crompton Greaves, Wipro, Bajaj,. 

Jaguar,Radiance. 
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Sub:- Providing Street light at Filmcity.  
 

Sr.no. Item Qty Unit Rate Amt 

1 

Providing & erecting 7m high (clear height) galvanished 
OCTANGONAL pole with foundation bolts having bottom of 
135mm A/F, top 70mm A/F on provided foundation as per 
specification No. OH-PL/OPL  

142 Nos 14875 2112250.00 

2 

Supplying, erecting & terminating XLPE armoured cable 4 core 
35 sq. mm. aluminium conductor with continuous 5.48 sq. mm. 
(12 SWG) G.I. earth wire complete erected with glands & lugs, 
on wall/ trusses/pole or laid in provided trench/ pipe as per 
specification no.CB-LT/AL               

6070 Mtrs 276 1675320.00 

3 

Supplying and erecting Street light bracket for erection of 
Single fitting on tubular welded pole with 40 mm. dia 1.0 m 
long “B” grade G.I. pipe along with pole cap of 125mm dia 600 
mm long duly welded as per specification no. FG-BKT/BPC  
 

129 Nos 1342 173118.00 

4 

Supplying and erecting Street light bracket for erection of 
Double fitting on tubular welded pole with 40 mm. dia 1.0 m 
long “B” grade G.I. pipe along with pole cap of 125mm dia 600 
mm long duly welded as per specification no. FG-BKT/BPC 

13 Nos. 1718 22334.00 

5 

Supplying and erecting LED street light fitting suitable for 
above 90W lamp, including lamp, with PF > 0.95 class IP 65 
and above housing of pressure die cast aluminium alloy and 
heat sink extruded aluminium and 100 lumens per LED 
complete per specification No. FGODF/ FLS2. 

158 Nos 7115 1124170.00 

6 

Supplying & erecting mains with 3x2.5 Sq.mm F.R copper 
PVC insulated wire laid in provided conduit/trunking/inside 
pole/Bus bars or any other places as per specification No: 
WGMA/BW  

1420 Mtrs 74 105080.00 

7 

Making M- 20 grade reinforced cement concrete foundation by 
considering the safe soil bearing capacity at site as 10 T/sq.m 
at 1.5 m depth including supply of steel, concrete, excavation 
and fixing provided nut bolts with the help of template, duly 
plastered as per design complete (for 6m to 8m high octagonal 
/conical GI pole).  
The gap between pole and foundation should be fill with 
cement concrete.  

151 Nos 3269 493619.00 

8 

Making trench of suitable width and depth in soft soil for laying 
provided LT cable of 16 sq. mm & above and covered with half 
round hume pipe complete as per specification no. CW-
EXNCTR  

4940 Mtrs 218 1076920.00 
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9 
Providing pipe type earthing with 40mm. dia. G.l. pipe or 20 
mm dia. G.l. Rod complete with all materials as per 
specification no. EAEP  

151 Nos 1249 188599.00 

10 
Supplying, erecting & marking SPMCB 0.5A to 5A in provided 
distribution board as per specification no. SW-SWR/MCB  

142 Nos 218 30956.00 

11 

Supplying & erecting street light control panel in powder coated 
CRCA 14/16 SWG sheet, outdoor type, three phase, 415V 
consisted of suitable rating contactor, 24 hrs digital/ 
astronomical time switch with minimum 5 years battery backup, 
TPN MCB 63 A auto/manual selector switch, ON/OFF push 
buttons, indicator lamps, control wiring, metering device, etc for 
automatic operation & overcurrent, short circuit, earth fault 
protection of street lights upto 
the max load of 12 kW on provided iron frame / CC foundation 
complete. 
 (DSR 5-2-19) 

07 Nos 26722 187054.00 

12 

Supplying and erecting iron, sheet metal work consisting of 
CRCA sheets, various sections of iron, plates, chequered 
plates, rods, bars, MS pipes, etc. for panel board or any other 
purpose with bending, cutting, drilling and welding complete 
erected at the position with necessary materials duly painted 
with one coat of red oxide and two coats of enamel paint to 
match the switchgears or as per directions by the authority.  

85 Kgs 119 10115.00 

13 
Supplying and erecting UPVC reinforced flexible conduit 
38/40 mm in dia. conforming to I.S. with required number of 
couplings, PVC bushes, check nuts etc. complete.  

906 Mtrs 143 129558.00 

14 

Supplying and fixing wiremesh (Jali) cover suitable for fitting / 
fan or for any purpose, complete with necessary materials. The 
jail cover shall be made from good quality G.I. wire mesh size 
25 x 25 (mm) and made up of 14 SWG G.I. wire with side / 
supporting MS strips of suitable size.  

158 Nos 417 65886.00 

15 

Supplying and laying (including excavation of suitable width & 
depth up to 90 cm) 50 mm outside dia. double wall corrugated 
pipes (DWC) of HDPE for enclosing cable below ground/road 
surface, to required depth complete. 

4390 Mtrs 179 785810.00 

16 

Dismantling the existing pole above 6m height with 
brackets,clamps,insulators,stay from the cement concrete 
foundation and making the site clear by refilling the pits with 
excavated materials and bringing it to the ground level.  

153 Each 705 107865.00 

17 
 

Supplying and erecting 12.5 m (clear height) High Mast (Top- 
150mm, Bottom- 360mm) with lowering and raising motorized 
unit lantern carriage assembly suitable for max. 6 nos. 
luminaries and its control gear box, lightning finial arrangement 
for fixing aviation light and foundation bolts on provided 
foundation as per specification no. OH-PL/HM (excluding 
luminaries ).  

09 Each 188188 1693692.00 

18 

Supplying and erecting LED Flood light fitting of 200W, 
including lamp, with PF > 0.95,class IP 65 and above Housing 
of pressure die cast aluminium alloy and heat sink extruded 
aluminium complete per specification No FG-ODF/FLS-2   

36 Each 21469 772884.00 

19 

Supplying & erecting mains with 3x6 sq.mm FRLSH copper 
PVC insulated wire laid in provided conduit/trunking/inside 
pole/Bus bars or any other places as per specification No: 
WGMA/ 
BW 

112 Mtrs 162 18144.00 
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20 

Supplying and erecting outdoor stand mounted feeder pillar for 
highmast of the same manufacturer with 32A TPN MCB 
incomer, single dial timer switch, 25A TP contactor for 
automatic switching of luminaries, 2 nos 9A contactors and 
raise/lower push button, and provision for termination of 
adequate size of incoming and outgoing cables erected in min. 
14 SWG CRCA sheet box with supporting angles, self-lock, 
gasket and slanting top erected with CC foundation 
complete.  

09 Each 25231 227079.00 

                                                                 Total      + 
11000453.00 

1980082.00 

                                                      Add 18% GST   

           

  

    G.total 12980535.00 

  
 

 
 
 
 

 

 
 
 
 
 
 


